
Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

B I D   T A B U L A T I O N
March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit Unit Cost Total Cost Unit Cost Total Cost
I Eldorado Pkwy. ­ Paving, Pavement Marking, Traffic & Erosion Control

101 Unclassified Excavation 35,112 CY $3.30 $115,869.60 5.00$ $175,560.00
102 Controlled Density Fill 22,169 CY $0.52 $11,527.88 2.00$ $44,338.00
103 Right­of­way Preparation 142.8 STA $3,200.00 $456,960.00 1,220.00$ $174,216.00
104 Remove Existing Guard Rail / Barricade 985 LF $12.40 $12,214.00 5.00$ $4,925.00
105 Rem. Exist. Fence (Barbed Wire / Stockade / Wd Rail) 7,819 LF $1.05 $8,209.95 1.00$ $7,819.00
106 Remove Existing 18" to 24" RCP 60 LF $21.00 $1,260.00 15.00$ $900.00
107 Remove Existing 27" to 39" RCP 91 LF $24.00 $2,184.00 18.00$ $1,638.00
108 Remove Existing 54" RCP 96 LF $28.00 $2,688.00 25.00$ $2,400.00
109 Remove Existing Storm Drain Headwall 4 EA $590.00 $2,360.00 750.00$ $3,000.00
110 Remove Existing Parallel Headwall 1 EA $825.00 $825.00 1,200.00$ $1,200.00
111 Remove Existing Grate Inlet 1 EA $550.00 $550.00 500.00$ $500.00
112 Remove Existing 5'x5' Drop Inlet 4 EA $515.00 $2,060.00 750.00$ $3,000.00
113 Plug & Abandon Existing Storm Drain 3 EA $455.00 $1,365.00 500.00$ $1,500.00
114 Remove Existing Concrete Riprap 90 SY $16.50 $1,485.00 10.00$ $900.00
115 Remove Existing Median Cap 88 EA $8.95 $787.60 10.00$ $880.00
116 Remove Existing Concrete Street / Drive Pavement 7,044 SY $6.70 $47,194.80 6.00$ $42,264.00
117 Sawcut & Remove Existing Curb 10,838 LF $8.25 $89,413.50 10.00$ $108,380.00
118 Remove Existing Concrete Sidewalk 88 SY $6.70 $589.60 10.00$ $880.00
119 8" Lime Stabilized Subgrade (42 lbs/SY) 25,518 SY $2.80 $71,450.40 2.00$ $51,036.00
120 12" Lime Stabilized Subgrade (90 lbs/SY) 68,655 SY $2.80 $192,234.00 2.40$ $164,772.00
121 Hydrated Lime 3,625.0 TON $155.00 $561,875.00 130.00$ $471,250.00
122 66" Moisture Treated Subgrade 68,655 SY $6.00 $411,930.00 5.00$ $343,275.00
123 6" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 199 SY $38.00 $7,562.00 40.00$ $7,960.00
124 7" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 4,261 SY $36.80 $156,804.80 31.00$ $132,091.00
125 8" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 76,077 SY $28.95 $2,202,429.15 31.25$ $2,377,406.25
126 6" Type "D" HMAC Transition Pavement 1,180 SY $38.00 $44,840.00 25.00$ $29,500.00
127 6" Reinforced Concrete Drive Approach 604 SY $40.00 $24,160.00 40.00$ $24,160.00
128 6" Thick Min 3/4" Gravel Drive Approach 60 SY $10.00 $600.00 25.00$ $1,500.00
129 10 Mil Poly Sheet Protection 15,616 SY $1.00 $15,616.00 0.50$ $7,808.00
130 Concrete Street Header 170 LF $10.00 $1,700.00 10.00$ $1,700.00
131 6" Concrete Curb & Gutter 811 LF $20.00 $16,220.00 15.00$ $12,165.00
132 6" Rolled Asphalt Curb 320 LF $10.00 $3,200.00 9.00$ $2,880.00
133 Concrete Median Pavers 845 SY $69.40 $58,643.00 70.00$ $59,150.00
134 6' or 8' Wide 4" Thick Concrete Sidewalk 1,262 SY $36.00 $45,432.00 32.00$ $40,384.00
135 Barrier Free Handicap Ramp 22 EA $1,000.00 $22,000.00 800.00$ $17,600.00
136 6" Topsoil & Hydromulch Seed Medians, Pkwys & Slopes 58,240 SY $1.65 $96,096.00 0.50$ $29,120.00
137 Metal Beam Guard Fence 1,066 LF $22.70 $24,198.20 14.00$ $14,924.00
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138 Metal Beam Guard Fence Transition 6 EA $750.00 $4,500.00 700.00$ $4,200.00
139 25' Terminal Anchor Section (TAS) 2 EA $670.00 $1,340.00 400.00$ $800.00
140 50' Single Guardrail Terminal SGT (7)­03A 4 EA $3,350.00 $13,400.00 1,800.00$ $7,200.00
141 Terminal Connector 6 EA $155.00 $930.00 90.00$ $540.00
142 Dead End Barricade 98 LF $58.00 $5,684.00 40.00$ $3,920.00
143 5­Strand Barbed Wire Fence 6,744 LF $9.15 $61,707.60 4.00$ $26,976.00
144 Wood Fence 67 LF $71.00 $4,757.00 20.00$ $1,340.00
145 16' Type 2 Gate 4 EA $1,025.00 $4,100.00 500.00$ $2,000.00
146 Remove, Salvage & Re­install Rail Fence 316 LF $60.00 $18,960.00 12.00$ $3,792.00
147 2" Sch. 40 PVC Irrigation Conduit 2,102 LF $2.35 $4,939.70 3.15$ $6,621.30
148 4" Sch. 40 PVC Irrigation Conduit 2,102 LF $4.40 $9,248.80 5.35$ $11,245.70
149 Remove Existing Traffic Buttons 1 LS $5,400.00 $5,400.00 5,000.00$ $5,000.00
150 Remove Existing Thermoplastic Striping 1 LS $2,300.00 $2,300.00 2,000.00$ $2,000.00
151 4" Type II­C­R Pavement Markers 1,681 EA $3.05 $5,127.05 3.00$ $5,043.00
152 4" Yellow Type II­A­A Pavement Markers 29 EA $3.05 $88.45 3.00$ $87.00
153 Dbl. 4" Wide Thermoplastic Continuous Yellow Stripe 1,112 LF $1.85 $2,057.20 1.80$ $2,001.60
154 4" Wide Thermoplastic Continuous White Stripe 2,329 LF $0.95 $2,212.55 0.90$ $2,096.10
155 4" Wide Thermoplastic Continuous Yellow Stripe 302 LF $0.95 $286.90 0.90$ $271.80
156 12" Wide Thermoplastic Continuous White Stripe 1,366 LF $2.35 $3,210.10 2.25$ $3,073.50
157 24" Thermoplastic Stop Bar 671 LF $4.70 $3,153.70 4.50$ $3,019.50
158 4" x 2' Thermo. White Broken Stripe "Puppy Tracks" 29 EA $4.15 $120.35 4.00$ $116.00
159 4" Wide x 10' Long Thermoplastic White Broken Stripe 11,170 LF $1.05 $11,728.50 1.00$ $11,170.00
160 8" Wide Thermoplastic Continuous Stripe 5,231 LF $1.40 $7,323.40 1.35$ $7,061.85
161 Yield Line 15 LF $20.60 $309.00 20.00$ $300.00
162 Thermoplastic Crosswalk (12" White Line) 2,619 LF $2.35 $6,154.65 2.25$ $5,892.75
163 Thermoplastic Left Turn Only Arrow 17 EA $87.55 $1,488.35 85.00$ $1,445.00
164 Thermoplastic Right Turn Only Arrow 12 EA $87.55 $1,050.60 85.00$ $1,020.00
165 Thermoplastic Through Only Arrow 5 EA $87.55 $437.75 85.00$ $425.00
166 Thermoplastic Through & Left Turn Only Arrow 2 EA $175.10 $350.20 170.00$ $340.00
167 Thermoplastic Word "ONLY" 12 EA $128.75 $1,545.00 125.00$ $1,500.00
168 Stop Sign R1­1 1 EA $375.95 $375.95 365.00$ $365.00
169 Yield Sign R1­2 1 EA $375.95 $375.95 365.00$ $365.00
170 Speed Limit Sign R2­1 19 EA $375.95 $7,143.05 365.00$ $6,935.00
171 Keep Right Sign R4­7 27 EA $375.95 $10,150.65 365.00$ $9,855.00
172 Right Turn Only Sign R3­5R 5 EA $375.95 $1,879.75 365.00$ $1,825.00
173 Left Turn Only Sign R3­5L 1 EA $375.95 $375.95 365.00$ $365.00
174 Right Lane Must Turn Right Sign R3­7R 1 EA $375.95 $375.95 365.00$ $365.00
175 Supplemental Plaque R3­5B 1 EA $36.05 $36.05 35.00$ $35.00
176 Supplemental Distance Plaque 1 EA $36.05 $36.05 35.00$ $35.00
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177 Street Name Sign D3 1 EA $257.50 $257.50 250.00$ $250.00
178 Lane Ends Merge Right Sign W9­2R 1 EA $375.95 $375.95 365.00$ $365.00
179 Lane Ends Merge Left Sign W9­2L 1 EA $375.95 $375.95 365.00$ $365.00
180 Thru Traffic Merge Left Sign W4­1L 1 EA $375.95 $375.95 365.00$ $365.00
181 Watch for Ice on Bridge Sign W19­2 (Folding) 3 EA $437.75 $1,313.25 425.00$ $1,275.00
182 Directional Sign W1­9R 1 EA $375.95 $375.95 365.00$ $365.00
183 Directional Sign W1­9L 1 EA $375.95 $375.95 365.00$ $365.00
184 Signal Ahead Sign W3­3 6 EA $375.95 $2,255.70 365.00$ $2,190.00
185 Remove & Replace Existing Speed Limit Sign R2­1 3 EA $375.95 $1,127.85 365.00$ $1,095.00
186 Remove & Replace Signal Ahead Sign 1 EA $375.95 $375.95 365.00$ $365.00
187 Remove & Replace Watch For Ice on Bridge Sign 1 EA $375.95 $375.95 365.00$ $365.00
188 Remove & Replace Left Curve Sign W1­1L 1 EA $375.95 $375.95 365.00$ $365.00
189 Remove & Replace Sports Complex Sign 1 EA $375.95 $375.95 365.00$ $365.00
190 Remove Existing Sign 21 EA $103.00 $2,163.00 100.00$ $2,100.00
191 Temp. 6" 3,600 psi Non­Reinforced Concrete Pvmt 1,393 SY $35.00 $48,755.00 30.00$ $41,790.00
192 Temp 2" Type "D" HMAC Pvmt. on 6" Comp. Subgrade 1,315 SY $16.00 $21,040.00 18.00$ $23,670.00
193 Curlex Erosion Control Blanket 11,444 SY $1.10 $12,588.40 2.00$ $22,888.00
194 Storm Water Pollution Prevention & Erosion Control 1 LS $35,700.00 $35,700.00 30,000.00$ $30,000.00
195 Construction Phase Traffic Control 1 LS $51,500.00 $51,500.00 30,000.00$ $30,000.00
196 Temporary Livestock Fence 1,650 LF $10.15 $16,747.50 3.00$ $4,950.00

SUBTOTAL PART I $5,116,026.43 $4,667,117.35

II Eldorado Pkwy. ­ Bridge Improvements
201 Unclassified Excavation 822 CY $5.15 $4,233.30 7.00$ $5,754.00
202 Controlled Density Fill 12 CY $2.60 $31.20 10.00$ $120.00
203 6" Topsoil & Hydromulch Seed Medians, Pkwys & Slopes 500 SY $1.65 $825.00 1.00$ $500.00
204 18" Diameter Drilled Shafts 262 LF $61.80 $16,191.60 50.00$ $13,100.00
205 30" Diameter Drilled Shafts 524 LF $97.00 $50,828.00 90.00$ $47,160.00
206 42" Diameter Drilled Shafts 570 LF $145.00 $82,650.00 135.00$ $76,950.00
207 Abutment Concrete (Class "C") 59.8 CY $775.00 $46,345.00 800.00$ $47,840.00
208 Bent Concrete (Class "C") 125.0 CY $715.00 $89,375.00 1,000.00$ $125,000.00
209 Reinforced Concrete Slab (Class "S") 20,200 SF $15.45 $312,090.00 23.00$ $464,600.00
210 Prestress Concrete Beam (Type "C") 2,788.3 LF $92.70 $258,475.41 84.00$ $234,217.20
211 Riprap Concrete RR9 (Class "B") 1,954 SY $45.35 $88,613.90 53.00$ $103,562.00
212 Combination Railing 424.0 LF $134.00 $56,816.00 185.00$ $78,440.00
213 Traffic Railing 447.3 LF $134.00 $59,938.20 180.00$ $80,514.00
214 Pedestrian Railing 424.0 LF $150.00 $63,600.00 170.00$ $72,080.00
215 Sealed Expansion Joint SEJ­A (4") 118.8 LF $110.00 $13,068.00 120.00$ $14,256.00
216 Concrete Surface Treatment 1,789.3 SY $2.10 $3,757.53 1.00$ $1,789.30
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217 Reinforced Concrete Approach Slab (Class "C") 78.9 CY $385.00 $30,376.50 380.00$ $29,982.00
218 Deck Drains 10 EA $245.00 $2,450.00 300.00$ $3,000.00

SUBTOTAL PART II $1,179,664.64 $1,398,864.50

III Eldorado Pkwy. ­ Storm Drainage Improvements
301 Unclassified Excavation 82 CY $10.30 $844.60 7.00$ $574.00
302 6" Topsoil & Hydromulch Seed Disturbed Areas 2,000 SY $1.65 $3,300.00 1.00$ $2,000.00
303 18" R.C.P. Storm Drain Pipe Class III 1,288 LF $34.00 $43,792.00 43.04$ $55,435.52
304 21" R.C.P. Storm Drain Pipe Class III 918 LF $39.20 $35,985.60 50.41$ $46,276.38
305 24" R.C.P. Storm Drain Pipe Class III 424 LF $42.75 $18,126.00 57.35$ $24,316.40
306 27" R.C.P. Storm Drain Pipe Class III 67 LF $52.55 $3,520.85 64.50$ $4,321.50
307 30" R.C.P. Storm Drain Pipe Class III 159 LF $56.65 $9,007.35 72.70$ $11,559.30
308 36" R.C.P. Storm Drain Pipe Class III 64 LF $71.10 $4,550.40 125.00$ $8,000.00
309 42" R.C.P. Storm Drain Pipe Class IV 52 LF $104.05 $5,410.60 137.00$ $7,124.00
310 48" R.C.P. Storm Drain Pipe Class III 521 LF $115.00 $59,915.00 124.00$ $64,604.00
311 54" R.C.P. Storm Drain Pipe Class III 853 LF $135.00 $115,155.00 152.00$ $129,656.00
312 54" R.C.P. Storm Drain Pipe Class IV 210 LF $177.20 $37,212.00 197.00$ $41,370.00
313 60" R.C.P. Storm Drain Pipe Class III 1,040 LF $200.00 $208,000.00 225.00$ $234,000.00
314 6'x4' Box Culvert (Prov. & Installed by Contractor) 1,131 LF $198.00 $223,938.00 211.00$ $238,641.00
315 6'x6' Box Culvert 102 LF $234.00 $23,868.00 258.00$ $26,316.00
316 8'x4' Box Culvert 14 LF $290.00 $4,060.00 368.00$ $5,152.00
317 8' Recessed Curb Inlet 2 EA $2,320.00 $4,640.00 2,400.00$ $4,800.00
318 10' Recessed Curb Inlet 28 EA $2,525.00 $70,700.00 2,600.00$ $72,800.00
319 12' Recessed Curb Inlet 4 EA $2,890.00 $11,560.00 3,000.00$ $12,000.00
320 4'x4' Drop Inlet 5 EA $1,755.00 $8,775.00 1,850.00$ $9,250.00
321 6'x5' Drop Inlet 2 EA $1,855.00 $3,710.00 1,950.00$ $3,900.00
322 Type "M" Manhole 2 EA $2,730.00 $5,460.00 4,200.00$ $8,400.00
323 Type 1 Junction Box 6 EA $3,300.00 $19,800.00 5,300.00$ $31,800.00
324 Type 1­C Manhole 6 EA $1,030.00 $6,180.00 1,750.00$ $10,500.00
325 Storm Drain Access Manhole 1 EA $930.00 $930.00 1,900.00$ $1,900.00
326 Storm Drain Junction Box 1 EA $16,700.00 $16,700.00 20,000.00$ $20,000.00
327 30° Skew 4:1 FW­S Hdwl incl. Velocity Dissipators 1 EA $9,785.00 $9,785.00 11,000.00$ $11,000.00
328 36" SETP­PD Safety End Treatment 1 EA $2,475.00 $2,475.00 3,700.00$ $3,700.00
329 24" 3:1 CH­FW­0 Headwall 1 EA $1,755.00 $1,755.00 2,700.00$ $2,700.00
330 8'x4' Box Culvert 4:1 SW­0 Headwall 1 EA $3,510.00 $3,510.00 3,900.00$ $3,900.00
331 Min. 12" Dia. Rock Rubble Riprap Grouted in Place 131 SY $56.70 $7,427.70 60.00$ $7,860.00
332 Trench Safety 6,502 LF $0.10 $650.20 1.00$ $6,502.00
333 6'x4' Box Culvert (Prov. by City/Installed by Contractor) 477 LF $62.35 $29,740.95 55.00$ $26,235.00

SUBTOTAL PART III $1,000,484.25 $1,136,593.10
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IV Eldorado Pkwy. ­ Water Improvements
401 6" Water Main 27 LF $21.90 $591.30 25.00$ $675.00
402 12" Water Main 597 LF $28.15 $16,805.55 40.00$ $23,880.00
403 12" Water Main by Bore incl. 18" Steel Encasement 72 LF $272.00 $19,584.00 350.00$ $25,200.00
404 20" Water Main 53 LF $185.00 $9,805.00 145.00$ $7,685.00
405 18" Water Main Steel Encasement (by open cut) 109 LF $75.75 $8,256.75 175.00$ $19,075.00
406 12" Gate Valve 3 EA $1,865.00 $5,595.00 1,600.00$ $4,800.00
407 Make Dry Connection to Existing 12" Water Main 4 EA $980.00 $3,920.00 2,000.00$ $8,000.00
408 Make Dry Connection to Existing 20" Water Main 2 EA $2,475.00 $4,950.00 2,500.00$ $5,000.00
409 20"x6" Tapping Sleeve & Valve 3 EA $11,920.00 $35,760.00 9,250.00$ $27,750.00
410 20"x12" Tapping Sleeve & Valve 1 EA $13,300.00 $13,300.00 11,250.00$ $11,250.00
411 48"x6" Tapping Sleeve & Valve 1 EA $11,930.00 $11,930.00 9,000.00$ $9,000.00
412 Remove, Salvage & Re­install Existing F.H. 5 EA $2,751.00 $13,755.00 2,800.00$ $14,000.00
413 Adjust Existing Fire Hydrant to Finished Grade 3 EA $1,030.00 $3,090.00 1,000.00$ $3,000.00
414 Adjust Existing Water Valve to Finished Grade 23 EA $165.00 $3,795.00 275.00$ $6,325.00
415 Adjust Existing Water M.H. to Finished Grade 3 EA $1,840.00 $5,520.00 750.00$ $2,250.00
416 Adjust Air Release Valve to Finished Grade 1 EA $1,365.00 $1,365.00 850.00$ $850.00
417 Relocate Existing Water Meter & Reconnect Service 2 EA $680.00 $1,360.00 1,500.00$ $3,000.00
418 Cast Iron Fittings 3.1 TON $4,120.00 $12,772.00 5,500.00$ $17,050.00
419 12" Water Line Lowering 3 EA $3,825.00 $11,475.00 7,500.00$ $22,500.00
420 Concrete Encase 20" Water Line 30 LF $41.20 $1,236.00 115.00$ $3,450.00
421 Concrete Encase 30" Water Line 15 LF $51.50 $772.50 125.00$ $1,875.00
422 Trench Safety 677 LF $0.30 $203.10 1.00$ $677.00

SUBTOTAL PART IV $185,841.20 $217,292.00

V Eldorado Pkwy. ­ Sanitary Sewer Improvements
501 12" PVC Sanitary Sewer 228 LF $46.00 $10,488.00 56.00$ $12,768.00
502 12" PVC Pressure Class AWWA C­900 Sanitary Sewer 40 LF $51.50 $2,060.00 60.00$ $2,400.00
503 4' Diameter Sanitary Sewer Manhole to 8' Depth 1 EA $2,500.00 $2,500.00 4,250.00$ $4,250.00
504 Extra Depth Manhole 6.0 VF $154.50 $927.00 100.00$ $600.00
505 18" Sanitary Sewer Steel Encasement 240 LF $72.65 $17,436.00 150.00$ $36,000.00
506 Adjust Existing S.S.M.H. to Finished Grade 4 EA $1,800.00 $7,200.00 750.00$ $3,000.00
507 Concrete Encase 12" Sanitary Sewer 10 LF $41.20 $412.00 100.00$ $1,000.00
508 Trench Safety 268 LF $0.55 $147.40 1.00$ $268.00

SUBTOTAL PART V $41,170.40 $60,286.00
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

B I D   T A B U L A T I O N
March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit Unit Cost Total Cost Unit Cost Total Cost
972­289­723 214­387­3900

Tiseo Paving Company
P.O. Box 270040

Dallas, Texas 75227

Mario Sinacola & Sons
P.O. Box 2329

Frisco, Texas 75034

VI Eldorado Pkwy. ­ Traffic Signal Improvements
416 2032 Drilled Shaft (Traffic Signal Pole ­ 36" Diameter) 52 LF $220.00 $11,440.00 210.00$ $10,920.00
416 2034 Drilled Shaft (Traffic Signal Pole ­ 48" Diameter) 154 LF $260.00 $40,040.00 250.00$ $38,500.00
618 2018 Conduit (Sch. 40 PVC) (2") (by Trench) 810 LF $4.15 $3,361.50 4.00$ $3,240.00
618 2019 Conduit (Sch. 40 PVC) (2") (by Bore) 885 LF $14.30 $12,655.50 14.00$ $12,390.00
618 2022 Conduit (Sch. 40 PVC) (3") (by Trench) 240 LF $8.90 $2,136.00 9.00$ $2,160.00
618 2024 Conduit (Sch. 40 PVC) (4") (by Trench) 920 LF $9.20 $8,464.00 9.00$ $8,280.00
618 2025 Conduit (Sch. 40 PVC) (4") (by Bore) 885 LF $19.10 $16,903.50 18.50$ $16,372.50
620 2008 Elec. Conductor (No. 4) Insulated 210 LF $1.35 $283.50 1.30$ $273.00
620 2009 Elec. Conductor (No. 6) Bare 2,120 LF $0.80 $1,696.00 0.75$ $1,590.00
620 2012 Elec. Conductor (No. 8) Insulated 5,720 LF $0.75 $4,290.00 0.70$ $4,004.00
620 2016 Elec. Conductor (No. 12) Insulated 1,810 LF $0.40 $724.00 0.35$ $633.50
624 2012 Ground Box Type "C" (162911) w/Apron 23 EA $465.00 $10,695.00 450.00$ $10,350.00
628 2164 Electric Serv. Type "D" 120/240 070 (NS) AL (E) PS (U) 3 EA $1,445.00 $4,335.00 1,400.00$ $4,200.00
680 2002 Install Highway Traffic Signal (Isolated) 3 EA $17,300.00 $51,900.00 16,780.00$ $50,340.00
682 2001 Back Plate (12 IN) (3 SEC) 28 EA $77.25 $2,163.00 75.00$ $2,100.00
682 2003 Back Plate (12 IN) (5 SEC) 7 EA $98.00 $686.00 95.00$ $665.00
682 2022 Vehicle Signal Sec (12 IN) LED (GRN ARW) 7 EA $240.00 $1,680.00 230.00$ $1,610.00
682 2023 Vehicle Signal Sec (12 IN) LED (GRN) 35 EA $255.00 $8,925.00 245.00$ $8,575.00
682 2024 Vehicle Signal Sec (12 IN) LED (YEL ARW) 7 EA $235.00 $1,645.00 225.00$ $1,575.00
682 2025 Vehicle Signal Sec (12 IN) LED (YEL) 35 EA $260.00 $9,100.00 250.00$ $8,750.00
682 2027 Vehicle Signal Sec (12 IN) LED (RED) 35 EA $222.00 $7,770.00 215.00$ $7,525.00
684 2031 Traffic Signal Cable (Type "A")(14 AWG)(5 CONDR) 1,632 LF $1.00 $1,632.00 0.95$ $1,550.40
684 2033 Traffic Signal Cable (Type "A")(14 AWG)(7 CONDR) 616 LF $1.30 $800.80 1.25$ $770.00
684 2036 Traffic Signal Cable (Type "A")(14 AWG)(10 CONDR) 305 LF $4.10 $1,250.50 3.95$ $1,204.75
684 2046 Traffic Signal Cable (Type "A")(14 AWG)(20 CONDR) 2,520 LF $4.25 $10,710.00 4.10$ $10,332.00
687 2001 Pedestal Pole Assembly 4 EA $1,260.00 $5,040.00 1,220.00$ $4,880.00
688 2001 Pedestrian Detector (Push Button)(2 IN) 20 EA $250.00 $5,000.00 240.00$ $4,800.00
699 Enforcement Lamps (PELCO Part # SM­0286 or equal) 11 EA $155.00 $1,705.00 150.00$ $1,650.00

SUBTOTAL PART VI $227,031.30 $219,240.15

VII Eldorado Pkwy. ­ Street Lighting Improvements
701 2" Dove Grey Sch. 40 PVC St. Light Conduit 7,940 LF $3.00 $23,820.00 4.00$ $31,760.00
702 2" Dove Grey Sch. 40 PVC St. Light Conduit By Bore 100 LF $36.50 $3,650.00 13.85$ $1,385.00
703 4" Sch. 40 PVC Communications Conduit 10,725 LF $3.65 $39,146.25 6.10$ $65,422.50
704 4" Sch. 40 PVC Communications Conduit By Bore 100 LF $37.10 $3,710.00 18.50$ $1,850.00
705 Pullbox Type "D" 36 EA $220.00 $7,920.00 505.00$ $18,180.00
706 Street Light Foundation ­ 30" Dia. Reinforced Concrete 49 EA $824.00 $40,376.00 695.00$ $34,055.00
707 Valmont Twin Arm Street Light Pole DS30 58 EA $1,570.75 $91,103.50 1,780.00$ $103,240.00
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

B I D   T A B U L A T I O N
March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit Unit Cost Total Cost Unit Cost Total Cost
972­289­723 214­387­3900

Tiseo Paving Company
P.O. Box 270040

Dallas, Texas 75227

Mario Sinacola & Sons
P.O. Box 2329

Frisco, Texas 75034

708 Install Luminaire (KIM Lighting #2B/AR3/250MH480/BL­P/HSF) 116 EA $669.50 $77,662.00 620.00$ $71,920.00
709 AWG #4 Cable 10,380 LF $0.65 $6,747.00 1.30$ $13,494.00
710 AWG #6 Cable 3,355 LF $0.55 $1,845.25 0.95$ $3,187.25
711 AWG #8 Cable 8,008 LF $0.45 $3,603.60 0.70$ $5,605.60
712 AWG #12 Cable 1,015 LF $0.30 $304.50 0.35$ $355.25
713 Remove & Salvage Existing Street Light Pole & Luminaire 16 EA $415.00 $6,640.00 245.00$ $3,920.00
714 Bridge Lighting (Poles & Luminaires) 1 LS $48,410.00 $48,410.00 65,400.00$ $65,400.00
715 Electric Service & Lighting Controller 2 EA $3,350.00 $6,700.00 4,600.00$ $9,200.00

SUBTOTAL PART VII $361,638.10 $428,974.60

VIII Frisco Street ­ Paving, Pavement Marking, Traffic & Erosion Control
801 Unclassified Excavation 3,958 CY $4.50 $17,811.00 5.00$ $19,790.00
802 Controlled Density Fill 718 CY $0.52 $373.36 2.00$ $1,436.00
803 Right­of­way Preparation 14.8 STA $115.00 $1,702.00 150.00$ $2,220.00
804 Remove Existing Guard Rail / Barricade 40 LF $12.30 $492.00 5.00$ $200.00
805 Remove Existing Fence (Barbed Wire) 125 LF $1.05 $131.25 3.00$ $375.00
806 Remove Existing Rock Riprap 16 SY $8.20 $131.20 10.00$ $160.00
807 12" Lime Stabilized Subgrade (90 lbs/SY) 7,551 SY $2.80 $21,142.80 2.40$ $18,122.40
808 Hydrated Lime 339.7 TON $155.00 $52,653.50 130.00$ $44,161.00
809 30" Moisture Treated Subgrade 4,970 SY $3.10 $15,407.00 2.30$ $11,431.00
810 60" Moisture Treated Subgrade 2,581 SY $5.15 $13,292.15 4.50$ $11,614.50
811 6" ­ 3,500 P.S.I. Reinforced Concrete Street Pavement 1,021 SY $38.00 $38,798.00 33.00$ $33,693.00
812 8" ­ 3,500 P.S.I. Reinforced Concrete Street Pavement 4,620 SY $28.95 $133,749.00 32.00$ $147,840.00
813 6" Temporary Non­Reinforced Concrete Pavement 495 SY $35.00 $17,325.00 36.00$ $17,820.00
814 8" ­ 3,500 P.S.I. Reinforced Concrete Drive Approach 265 SY $45.00 $11,925.00 50.00$ $13,250.00
815 10 Mil Poly Sheet Protection 1,867 SY $1.00 $1,867.00 0.50$ $933.50
816 Concrete Street Header 110 LF $10.00 $1,100.00 10.00$ $1,100.00
817 4" Thick Concrete Sidewalk 804 SY $36.00 $28,944.00 32.00$ $25,728.00
818 Barrier Free Handicap Ramp 8 EA $1,000.00 $8,000.00 800.00$ $6,400.00
819 6" Topsoil & Hydromulch Seed Medians, Parkways & Slopes 5,252 SY $1.65 $8,665.80 1.00$ $5,252.00
820 Dead End Barricade 106 LF $58.00 $6,148.00 40.00$ $4,240.00
821 5­Strand Barbed Wire Fence 125 LF $9.15 $1,143.75 4.00$ $500.00
822 Double 4" Yellow Continuous Stripe 1,228 LF $1.85 $2,271.80 1.80$ $2,210.40
823 8" White Continuous Stripe 425 LF $1.40 $595.00 1.35$ $573.75
824 12" Yellow Continuous Stripe 40 LF $2.35 $94.00 2.25$ $90.00
825 12" White Continuous Stripe 360 LF $2.35 $846.00 2.25$ $810.00
826 4" White Edge Line 645 LF $4.65 $2,999.25 4.50$ $2,902.50
827 4" Yellow Left Turn "Puppy Tracks" 17 EA $4.15 $70.55 4.00$ $68.00
828 4" Type II­C­R Pavement Markers 92 EA $3.05 $280.60 2.95$ $271.40
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

B I D   T A B U L A T I O N
March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit Unit Cost Total Cost Unit Cost Total Cost
972­289­723 214­387­3900

Tiseo Paving Company
P.O. Box 270040

Dallas, Texas 75227

Mario Sinacola & Sons
P.O. Box 2329

Frisco, Texas 75034

829 4" Yellow Type II­A­A Pavement Markers 50 EA $3.05 $152.50 2.95$ $147.50
830 24" Thermoplastic Stop Bar 88 LF $4.65 $409.20 4.50$ $396.00
831 Thermoplastic Left Turn Arrow 17 EA $87.55 $1,488.35 85.00$ $1,445.00
832 Thermoplastic Right Turn Only Arrow 12 EA $87.55 $1,050.60 85.00$ $1,020.00
833 Thermoplastic "ONLY" Word 12 EA $128.75 $1,545.00 125.00$ $1,500.00
834 Stop Sign R1­1 2 EA $375.95 $751.90 365.00$ $730.00
835 Speed Limit Sign R2­1 3 EA $375.95 $1,127.85 365.00$ $1,095.00
836 Right Turn Only Sign R3­5R 1 EA $375.95 $375.95 365.00$ $365.00
837 Right Lane Must Turn Right Sign R3­7R 1 EA $375.95 $375.95 365.00$ $365.00
838 Keep Right Sign R4­7 1 EA $375.95 $375.95 365.00$ $365.00
839 Reverse Curve Ahead Sign W1­4L 1 EA $375.95 $375.95 365.00$ $365.00
840 Directional Sign W1­6L 1 EA $396.55 $396.55 385.00$ $385.00
841 Directional Sign W1­6R 1 EA $396.55 $396.55 385.00$ $385.00
842 Stop Sign Ahead Sign W3­1a 1 EA $375.95 $375.95 365.00$ $365.00
843 Divided Road Sign W6­1 1 EA $375.95 $375.95 365.00$ $365.00
844 Two Way Traffic Sign W6­3 1 EA $375.95 $375.95 365.00$ $365.00
845 Lane Ends Merge Left Sign W9­2L 1 EA $375.95 $375.95 365.00$ $365.00
846 Advisory Speed Plaque W13­1 1 EA $36.05 $36.05 35.00$ $35.00
847 Storm Water Pollution Prevention & Erosion Control 1 LS $515.00 $515.00 7,000.00$ $7,000.00
848 Construction Phase Traffic Control 1 LS $500.00 $500.00 5,000.00$ $5,000.00

SUBTOTAL PART VIII $399,336.16 $395,250.95

IX Frisco Street ­ Storm Drainage Improvements
901 18" R.C.P. Storm Drain Pipe Class III 328 LF $34.00 $11,152.00 46.54$ $15,265.12
902 21" R.C.P. Storm Drain Pipe Class III 41 LF $41.20 $1,689.20 54.32$ $2,227.12
903 27" R.C.P. Storm Drain Pipe Class III 8 LF $64.00 $512.00 70.57$ $564.56
904 48" R.C.P. Storm Drain Pipe Class III 9 LF $120.00 $1,080.00 128.00$ $1,152.00
905 54" R.C.P. Storm Drain Pipe Class III 611 LF $135.00 $82,485.00 157.00$ $95,927.00
906 10' Recessed Curb Inlet 2 EA $2,525.00 $5,050.00 2,750.00$ $5,500.00
907 6'x6' Drop Inlet 1 EA $1,960.00 $1,960.00 2,750.00$ $2,750.00
908 Type "M" Manhole 1 EA $2,730.00 $2,730.00 5,900.00$ $5,900.00
909 Min. 8" Dia. Rock Rubble Riprap Grouted in Place 50 SY $56.00 $2,800.00 65.00$ $3,250.00
910 Trench Safety 820 LF $0.35 $287.00 1.00$ $820.00

SUBTOTAL PART IX $109,745.20 $133,355.80
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

B I D   T A B U L A T I O N
March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit Unit Cost Total Cost Unit Cost Total Cost
972­289­723 214­387­3900

Tiseo Paving Company
P.O. Box 270040

Dallas, Texas 75227

Mario Sinacola & Sons
P.O. Box 2329

Frisco, Texas 75034

X Eldorado Pkwy. Water Improvements
1001 6" Water Main 6 LF $24.75 $148.50 24.34$ $146.04
1002 12" Water Main 1,427 LF $27.85 $39,741.95 35.35$ $50,444.45
1003 6" Gate Valve 4 EA $660.00 $2,640.00 700.00$ $2,800.00
1004 12" Gate Valve 6 EA $1,865.00 $11,190.00 1,600.00$ $9,600.00
1005 Make Dry Connection to Existing 12" Water Main 3 EA $980.00 $2,940.00 1,000.00$ $3,000.00
1006 Fire Hydrant Assembly 4 EA $2,785.00 $11,140.00 3,250.00$ $13,000.00
1007 Adjust Existing Fire Hydrant to Finished Grade 1 EA $1,115.00 $1,115.00 1,000.00$ $1,000.00
1008 Adjust Existing Water Valve to Finished Grade 3 EA $415.00 $1,245.00 350.00$ $1,050.00
1009 Cast Iron Fittings 3.0 TON $4,120.00 $12,360.00 3,200.00$ $9,600.00
1010 18" Water Main Steel Encasement 213 LF $72.10 $15,357.30 130.00$ $27,690.00
1011 Trench Safety 1,427 LF $0.25 $356.75 1.00$ $1,427.00

SUBTOTAL PART X $98,234.50 $119,757.49

TOTAL PART I $5,116,026.43 $4,667,117.35
TOTAL PART II $1,179,664.64 $1,398,864.50
TOTAL PART III $1,000,484.25 $1,136,593.10
TOTAL PART IV $185,841.20 $217,292.00
TOTAL PART V $41,170.40 $60,286.00
TOTAL PART VI $227,031.30 $219,240.15
TOTAL PART VII $361,638.10 $428,974.60
TOTAL PART VIII $399,336.16 $395,250.95
TOTAL PART IX $109,745.20 $133,355.80
TOTAL PART X $98,234.50 $119,757.49

TOTAL ELDORADO PARKWAY BID $8,111,856.32 $8,128,367.70
TOTAL FRISCO STREET BID $607,315.86 $648,364.24

TOTAL BID $8,719,172.18 $8,776,731.94

Bid Bond Yes Yes
Addendum #1 Acknowledged Yes Yes
Addendum #2 Acknowledged Yes Yes
Addendum #3 Acknowledged Yes Yes
Addendum #4 Acknowledged Yes Yes
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
I Eldorado Pkwy. ­ Paving, Pavement Marking, Traffic & Erosion Control

101 Unclassified Excavation 35,112 CY
102 Controlled Density Fill 22,169 CY
103 Right­of­way Preparation 142.8 STA
104 Remove Existing Guard Rail / Barricade 985 LF
105 Rem. Exist. Fence (Barbed Wire / Stockade / Wd Rail) 7,819 LF
106 Remove Existing 18" to 24" RCP 60 LF
107 Remove Existing 27" to 39" RCP 91 LF
108 Remove Existing 54" RCP 96 LF
109 Remove Existing Storm Drain Headwall 4 EA
110 Remove Existing Parallel Headwall 1 EA
111 Remove Existing Grate Inlet 1 EA
112 Remove Existing 5'x5' Drop Inlet 4 EA
113 Plug & Abandon Existing Storm Drain 3 EA
114 Remove Existing Concrete Riprap 90 SY
115 Remove Existing Median Cap 88 EA
116 Remove Existing Concrete Street / Drive Pavement 7,044 SY
117 Sawcut & Remove Existing Curb 10,838 LF
118 Remove Existing Concrete Sidewalk 88 SY
119 8" Lime Stabilized Subgrade (42 lbs/SY) 25,518 SY
120 12" Lime Stabilized Subgrade (90 lbs/SY) 68,655 SY
121 Hydrated Lime 3,625.0 TON
122 66" Moisture Treated Subgrade 68,655 SY
123 6" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 199 SY
124 7" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 4,261 SY
125 8" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 76,077 SY
126 6" Type "D" HMAC Transition Pavement 1,180 SY
127 6" Reinforced Concrete Drive Approach 604 SY
128 6" Thick Min 3/4" Gravel Drive Approach 60 SY
129 10 Mil Poly Sheet Protection 15,616 SY
130 Concrete Street Header 170 LF
131 6" Concrete Curb & Gutter 811 LF
132 6" Rolled Asphalt Curb 320 LF
133 Concrete Median Pavers 845 SY
134 6' or 8' Wide 4" Thick Concrete Sidewalk 1,262 SY
135 Barrier Free Handicap Ramp 22 EA
136 6" Topsoil & Hydromulch Seed Medians, Pkwys & Slopes 58,240 SY
137 Metal Beam Guard Fence 1,066 LF

Unit Cost Total Cost Unit Cost Total Cost

2.50$ $87,780.00 4.50$ $158,004.00
2.25$ $49,880.25 4.50$ $99,760.50

4,488.00$ $640,886.40 5,700.00$ $813,960.00
12.00$ $11,820.00 12.00$ $11,820.00

1.10$ $8,600.90 0.75$ $5,864.25
20.50$ $1,230.00 20.00$ $1,200.00
23.00$ $2,093.00 22.50$ $2,047.50
28.00$ $2,688.00 27.00$ $2,592.00

590.00$ $2,360.00 570.00$ $2,280.00
820.00$ $820.00 800.00$ $800.00
525.00$ $525.00 520.00$ $520.00
520.00$ $2,080.00 500.00$ $2,000.00
450.00$ $1,350.00 440.00$ $1,320.00

16.00$ $1,440.00 16.00$ $1,440.00
5.10$ $448.80 6.00$ $528.00
4.40$ $30,993.60 6.00$ $42,264.00
8.30$ $89,955.40 15.00$ $162,570.00
5.00$ $440.00 6.00$ $528.00
1.60$ $40,828.80 2.30$ $58,691.40
1.60$ $109,848.00 3.60$ $247,158.00

125.00$ $453,125.00 145.00$ $525,625.00
4.00$ $274,620.00 8.30$ $569,836.50

58.00$ $11,542.00 30.40$ $6,049.60
37.00$ $157,657.00 29.55$ $125,912.55
32.00$ $2,434,464.00 27.00$ $2,054,079.00
36.70$ $43,306.00 34.45$ $40,651.00
57.00$ $34,428.00 35.00$ $21,140.00
25.00$ $1,500.00 12.00$ $720.00

0.60$ $9,369.60 1.50$ $23,424.00
5.50$ $935.00 10.00$ $1,700.00

16.40$ $13,300.40 10.00$ $8,110.00
9.50$ $3,040.00 9.10$ $2,912.00

72.00$ $60,840.00 80.00$ $67,600.00
34.80$ $43,917.60 35.00$ $44,170.00

1,050.00$ $23,100.00 900.00$ $19,800.00
1.50$ $87,360.00 1.25$ $72,800.00

23.00$ $24,518.00 22.00$ $23,452.00

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
138 Metal Beam Guard Fence Transition 6 EA
139 25' Terminal Anchor Section (TAS) 2 EA
140 50' Single Guardrail Terminal SGT (7)­03A 4 EA
141 Terminal Connector 6 EA
142 Dead End Barricade 98 LF
143 5­Strand Barbed Wire Fence 6,744 LF
144 Wood Fence 67 LF
145 16' Type 2 Gate 4 EA
146 Remove, Salvage & Re­install Rail Fence 316 LF
147 2" Sch. 40 PVC Irrigation Conduit 2,102 LF
148 4" Sch. 40 PVC Irrigation Conduit 2,102 LF
149 Remove Existing Traffic Buttons 1 LS
150 Remove Existing Thermoplastic Striping 1 LS
151 4" Type II­C­R Pavement Markers 1,681 EA
152 4" Yellow Type II­A­A Pavement Markers 29 EA
153 Dbl. 4" Wide Thermoplastic Continuous Yellow Stripe 1,112 LF
154 4" Wide Thermoplastic Continuous White Stripe 2,329 LF
155 4" Wide Thermoplastic Continuous Yellow Stripe 302 LF
156 12" Wide Thermoplastic Continuous White Stripe 1,366 LF
157 24" Thermoplastic Stop Bar 671 LF
158 4" x 2' Thermo. White Broken Stripe "Puppy Tracks" 29 EA
159 4" Wide x 10' Long Thermoplastic White Broken Stripe 11,170 LF
160 8" Wide Thermoplastic Continuous Stripe 5,231 LF
161 Yield Line 15 LF
162 Thermoplastic Crosswalk (12" White Line) 2,619 LF
163 Thermoplastic Left Turn Only Arrow 17 EA
164 Thermoplastic Right Turn Only Arrow 12 EA
165 Thermoplastic Through Only Arrow 5 EA
166 Thermoplastic Through & Left Turn Only Arrow 2 EA
167 Thermoplastic Word "ONLY" 12 EA
168 Stop Sign R1­1 1 EA
169 Yield Sign R1­2 1 EA
170 Speed Limit Sign R2­1 19 EA
171 Keep Right Sign R4­7 27 EA
172 Right Turn Only Sign R3­5R 5 EA
173 Left Turn Only Sign R3­5L 1 EA
174 Right Lane Must Turn Right Sign R3­7R 1 EA
175 Supplemental Plaque R3­5B 1 EA
176 Supplemental Distance Plaque 1 EA

Unit Cost Total Cost Unit Cost Total Cost

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

750.00$ $4,500.00 725.00$ $4,350.00
670.00$ $1,340.00 650.00$ $1,300.00

3,300.00$ $13,200.00 3,250.00$ $13,000.00
155.00$ $930.00 150.00$ $900.00

58.00$ $5,684.00 56.00$ $5,488.00
9.20$ $62,044.80 8.85$ $59,684.40

71.00$ $4,757.00 68.50$ $4,589.50
1,000.00$ $4,000.00 995.00$ $3,980.00

60.00$ $18,960.00 62.00$ $19,592.00
3.25$ $6,831.50 3.15$ $6,621.30
5.50$ $11,561.00 5.35$ $11,245.70

5,450.00$ $5,450.00 5,300.00$ $5,300.00
2,300.00$ $2,300.00 2,200.00$ $2,200.00

3.00$ $5,043.00 3.00$ $5,043.00
3.00$ $87.00 3.00$ $87.00
1.90$ $2,112.80 1.80$ $2,001.60
0.93$ $2,165.97 0.90$ $2,096.10
0.93$ $280.86 0.90$ $271.80
2.30$ $3,141.80 2.25$ $3,073.50
4.65$ $3,120.15 4.50$ $3,019.50
4.10$ $118.90 4.00$ $116.00
1.03$ $11,505.10 1.00$ $11,170.00
1.40$ $7,323.40 1.35$ $7,061.85

20.80$ $312.00 20.00$ $300.00
2.30$ $6,023.70 2.25$ $5,892.75

86.00$ $1,462.00 85.00$ $1,445.00
86.00$ $1,032.00 85.00$ $1,020.00
86.00$ $430.00 85.00$ $425.00

175.00$ $350.00 170.00$ $340.00
130.00$ $1,560.00 125.00$ $1,500.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $7,220.00 365.00$ $6,935.00
380.00$ $10,260.00 365.00$ $9,855.00
380.00$ $1,900.00 365.00$ $1,825.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00

36.00$ $36.00 35.00$ $35.00
36.00$ $36.00 35.00$ $35.00

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
177 Street Name Sign D3 1 EA
178 Lane Ends Merge Right Sign W9­2R 1 EA
179 Lane Ends Merge Left Sign W9­2L 1 EA
180 Thru Traffic Merge Left Sign W4­1L 1 EA
181 Watch for Ice on Bridge Sign W19­2 (Folding) 3 EA
182 Directional Sign W1­9R 1 EA
183 Directional Sign W1­9L 1 EA
184 Signal Ahead Sign W3­3 6 EA
185 Remove & Replace Existing Speed Limit Sign R2­1 3 EA
186 Remove & Replace Signal Ahead Sign 1 EA
187 Remove & Replace Watch For Ice on Bridge Sign 1 EA
188 Remove & Replace Left Curve Sign W1­1L 1 EA
189 Remove & Replace Sports Complex Sign 1 EA
190 Remove Existing Sign 21 EA
191 Temp. 6" 3,600 psi Non­Reinforced Concrete Pvmt 1,393 SY
192 Temp 2" Type "D" HMAC Pvmt. on 6" Comp. Subgrade 1,315 SY
193 Curlex Erosion Control Blanket 11,444 SY
194 Storm Water Pollution Prevention & Erosion Control 1 LS
195 Construction Phase Traffic Control 1 LS
196 Temporary Livestock Fence 1,650 LF

SUBTOTAL PART I

II Eldorado Pkwy. ­ Bridge Improvements
201 Unclassified Excavation 822 CY
202 Controlled Density Fill 12 CY
203 6" Topsoil & Hydromulch Seed Medians, Pkwys & Slopes 500 SY
204 18" Diameter Drilled Shafts 262 LF
205 30" Diameter Drilled Shafts 524 LF
206 42" Diameter Drilled Shafts 570 LF
207 Abutment Concrete (Class "C") 59.8 CY
208 Bent Concrete (Class "C") 125.0 CY
209 Reinforced Concrete Slab (Class "S") 20,200 SF
210 Prestress Concrete Beam (Type "C") 2,788.3 LF
211 Riprap Concrete RR9 (Class "B") 1,954 SY
212 Combination Railing 424.0 LF
213 Traffic Railing 447.3 LF
214 Pedestrian Railing 424.0 LF
215 Sealed Expansion Joint SEJ­A (4") 118.8 LF
216 Concrete Surface Treatment 1,789.3 SY

Unit Cost Total Cost Unit Cost Total Cost

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

255.00$ $255.00 250.00$ $250.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
440.00$ $1,320.00 425.00$ $1,275.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $2,280.00 365.00$ $2,190.00
380.00$ $1,140.00 365.00$ $1,095.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
103.00$ $2,163.00 100.00$ $2,100.00

37.00$ $51,541.00 35.00$ $48,755.00
14.70$ $19,330.50 13.90$ $18,278.50

1.28$ $14,648.32 1.25$ $14,305.00
61,000.00$ $61,000.00 40,000.00$ $40,000.00
30,500.00$ $30,500.00 36,000.00$ $36,000.00

10.00$ $16,500.00 10.00$ $16,500.00
$5,175,787.55 $5,610,621.80

6.50$ $5,343.00 4.50$ $3,699.00
15.00$ $180.00 4.50$ $54.00

1.75$ $875.00 1.25$ $625.00
62.00$ $16,244.00 60.00$ $15,720.00
96.00$ $50,304.00 94.00$ $49,256.00

142.00$ $80,940.00 139.00$ $79,230.00
770.00$ $46,046.00 750.00$ $44,850.00
710.00$ $88,750.00 690.00$ $86,250.00

15.30$ $309,060.00 15.00$ $303,000.00
93.00$ $259,311.90 90.00$ $250,947.00
45.00$ $87,930.00 44.00$ $85,976.00

134.00$ $56,816.00 130.00$ $55,120.00
134.00$ $59,938.20 130.00$ $58,149.00
148.00$ $62,752.00 145.00$ $61,480.00
108.00$ $12,830.40 105.00$ $12,474.00

2.05$ $3,668.07 2.00$ $3,578.60
WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
217 Reinforced Concrete Approach Slab (Class "C") 78.9 CY
218 Deck Drains 10 EA

SUBTOTAL PART II

III Eldorado Pkwy. ­ Storm Drainage Improvements
301 Unclassified Excavation 82 CY
302 6" Topsoil & Hydromulch Seed Disturbed Areas 2,000 SY
303 18" R.C.P. Storm Drain Pipe Class III 1,288 LF
304 21" R.C.P. Storm Drain Pipe Class III 918 LF
305 24" R.C.P. Storm Drain Pipe Class III 424 LF
306 27" R.C.P. Storm Drain Pipe Class III 67 LF
307 30" R.C.P. Storm Drain Pipe Class III 159 LF
308 36" R.C.P. Storm Drain Pipe Class III 64 LF
309 42" R.C.P. Storm Drain Pipe Class IV 52 LF
310 48" R.C.P. Storm Drain Pipe Class III 521 LF
311 54" R.C.P. Storm Drain Pipe Class III 853 LF
312 54" R.C.P. Storm Drain Pipe Class IV 210 LF
313 60" R.C.P. Storm Drain Pipe Class III 1,040 LF
314 6'x4' Box Culvert (Prov. & Installed by Contractor) 1,131 LF
315 6'x6' Box Culvert 102 LF
316 8'x4' Box Culvert 14 LF
317 8' Recessed Curb Inlet 2 EA
318 10' Recessed Curb Inlet 28 EA
319 12' Recessed Curb Inlet 4 EA
320 4'x4' Drop Inlet 5 EA
321 6'x5' Drop Inlet 2 EA
322 Type "M" Manhole 2 EA
323 Type 1 Junction Box 6 EA
324 Type 1­C Manhole 6 EA
325 Storm Drain Access Manhole 1 EA
326 Storm Drain Junction Box 1 EA
327 30° Skew 4:1 FW­S Hdwl incl. Velocity Dissipators 1 EA
328 36" SETP­PD Safety End Treatment 1 EA
329 24" 3:1 CH­FW­0 Headwall 1 EA
330 8'x4' Box Culvert 4:1 SW­0 Headwall 1 EA
331 Min. 12" Dia. Rock Rubble Riprap Grouted in Place 131 SY
332 Trench Safety 6,502 LF
333 6'x4' Box Culvert (Prov. by City/Installed by Contractor) 477 LF

SUBTOTAL PART III

Unit Cost Total Cost Unit Cost Total Cost

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

375.00$ $29,587.50 370.00$ $29,193.00
245.00$ $2,450.00 240.00$ $2,400.00

$1,173,026.07 $1,142,001.60

20.00$ $1,640.00 4.50$ $369.00
1.75$ $3,500.00 1.25$ $2,500.00

32.00$ $41,216.00 31.00$ $39,928.00
36.00$ $33,048.00 35.00$ $32,130.00
39.00$ $16,536.00 39.00$ $16,536.00
47.00$ $3,149.00 46.00$ $3,082.00
51.00$ $8,109.00 50.00$ $7,950.00
64.00$ $4,096.00 63.00$ $4,032.00
95.00$ $4,940.00 93.00$ $4,836.00

100.00$ $52,100.00 98.00$ $51,058.00
144.00$ $122,832.00 119.00$ $101,507.00
188.00$ $39,480.00 160.00$ $33,600.00
206.00$ $214,240.00 180.00$ $187,200.00
206.00$ $232,986.00 180.00$ $203,580.00
239.00$ $24,378.00 208.00$ $21,216.00
290.00$ $4,060.00 258.00$ $3,612.00

2,500.00$ $5,000.00 2,430.00$ $4,860.00
2,760.00$ $77,280.00 2,650.00$ $74,200.00
3,100.00$ $12,400.00 3,025.00$ $12,100.00
1,900.00$ $9,500.00 1,840.00$ $9,200.00
2,000.00$ $4,000.00 1,950.00$ $3,900.00
3,300.00$ $6,600.00 3,260.00$ $6,520.00
3,950.00$ $23,700.00 3,860.00$ $23,160.00
1,520.00$ $9,120.00 1,480.00$ $8,880.00
1,000.00$ $1,000.00 975.00$ $975.00

19,000.00$ $19,000.00 18,300.00$ $18,300.00
10,500.00$ $10,500.00 10,260.00$ $10,260.00

2,700.00$ $2,700.00 2,600.00$ $2,600.00
1,900.00$ $1,900.00 1,840.00$ $1,840.00
3,800.00$ $3,800.00 3,675.00$ $3,675.00

61.00$ $7,991.00 59.00$ $7,729.00
0.11$ $715.22 0.10$ $650.20

49.00$ $23,373.00 48.00$ $22,896.00
$1,024,889.22 $924,881.20

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit

IV Eldorado Pkwy. ­ Water Improvements
401 6" Water Main 27 LF
402 12" Water Main 597 LF
403 12" Water Main by Bore incl. 18" Steel Encasement 72 LF
404 20" Water Main 53 LF
405 18" Water Main Steel Encasement (by open cut) 109 LF
406 12" Gate Valve 3 EA
407 Make Dry Connection to Existing 12" Water Main 4 EA
408 Make Dry Connection to Existing 20" Water Main 2 EA
409 20"x6" Tapping Sleeve & Valve 3 EA
410 20"x12" Tapping Sleeve & Valve 1 EA
411 48"x6" Tapping Sleeve & Valve 1 EA
412 Remove, Salvage & Re­install Existing F.H. 5 EA
413 Adjust Existing Fire Hydrant to Finished Grade 3 EA
414 Adjust Existing Water Valve to Finished Grade 23 EA
415 Adjust Existing Water M.H. to Finished Grade 3 EA
416 Adjust Air Release Valve to Finished Grade 1 EA
417 Relocate Existing Water Meter & Reconnect Service 2 EA
418 Cast Iron Fittings 3.1 TON
419 12" Water Line Lowering 3 EA
420 Concrete Encase 20" Water Line 30 LF
421 Concrete Encase 30" Water Line 15 LF
422 Trench Safety 677 LF

SUBTOTAL PART IV

V Eldorado Pkwy. ­ Sanitary Sewer Improvements
501 12" PVC Sanitary Sewer 228 LF
502 12" PVC Pressure Class AWWA C­900 Sanitary Sewer 40 LF
503 4' Diameter Sanitary Sewer Manhole to 8' Depth 1 EA
504 Extra Depth Manhole 6.0 VF
505 18" Sanitary Sewer Steel Encasement 240 LF
506 Adjust Existing S.S.M.H. to Finished Grade 4 EA
507 Concrete Encase 12" Sanitary Sewer 10 LF
508 Trench Safety 268 LF

SUBTOTAL PART V

Unit Cost Total Cost Unit Cost Total Cost

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

20.00$ $540.00 20.00$ $540.00
28.00$ $16,716.00 27.00$ $16,119.00

270.00$ $19,440.00 264.00$ $19,008.00
180.00$ $9,540.00 175.00$ $9,275.00

73.00$ $7,957.00 71.00$ $7,739.00
1,850.00$ $5,550.00 1,810.00$ $5,430.00

975.00$ $3,900.00 950.00$ $3,800.00
2,450.00$ $4,900.00 2,400.00$ $4,800.00

11,800.00$ $35,400.00 11,570.00$ $34,710.00
13,100.00$ $13,100.00 12,870.00$ $12,870.00
11,800.00$ $11,800.00 11,580.00$ $11,580.00

2,720.00$ $13,600.00 2,670.00$ $13,350.00
1,020.00$ $3,060.00 1,000.00$ $3,000.00

164.00$ $3,772.00 160.00$ $3,680.00
1,820.00$ $5,460.00 1,785.00$ $5,355.00
1,360.00$ $1,360.00 1,325.00$ $1,325.00

675.00$ $1,350.00 660.00$ $1,320.00
4,100.00$ $12,710.00 4,000.00$ $12,400.00
3,800.00$ $11,400.00 3,710.00$ $11,130.00

41.00$ $1,230.00 40.00$ $1,200.00
52.00$ $780.00 50.00$ $750.00

0.25$ $169.25 0.25$ $169.25
$183,734.25 $179,550.25

37.00$ $8,436.00 36.10$ $8,230.80
43.00$ $1,720.00 41.80$ $1,672.00

2,500.00$ $2,500.00 2,425.00$ $2,425.00
153.00$ $918.00 150.00$ $900.00

72.00$ $17,280.00 71.00$ $17,040.00
1,640.00$ $6,560.00 1,580.00$ $6,320.00

41.00$ $410.00 40.00$ $400.00
0.51$ $136.68 0.50$ $134.00

$37,960.68 $37,121.80
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
VI Eldorado Pkwy. ­ Traffic Signal Improvements

2032 Drilled Shaft (Traffic Signal Pole ­ 36" Diameter) 52 LF
2034 Drilled Shaft (Traffic Signal Pole ­ 48" Diameter) 154 LF
2018 Conduit (Sch. 40 PVC) (2") (by Trench) 810 LF
2019 Conduit (Sch. 40 PVC) (2") (by Bore) 885 LF
2022 Conduit (Sch. 40 PVC) (3") (by Trench) 240 LF
2024 Conduit (Sch. 40 PVC) (4") (by Trench) 920 LF
2025 Conduit (Sch. 40 PVC) (4") (by Bore) 885 LF
2008 Elec. Conductor (No. 4) Insulated 210 LF
2009 Elec. Conductor (No. 6) Bare 2,120 LF
2012 Elec. Conductor (No. 8) Insulated 5,720 LF
2016 Elec. Conductor (No. 12) Insulated 1,810 LF
2012 Ground Box Type "C" (162911) w/Apron 23 EA
2164 Electric Serv. Type "D" 120/240 070 (NS) AL (E) PS (U) 3 EA
2002 Install Highway Traffic Signal (Isolated) 3 EA
2001 Back Plate (12 IN) (3 SEC) 28 EA
2003 Back Plate (12 IN) (5 SEC) 7 EA
2022 Vehicle Signal Sec (12 IN) LED (GRN ARW) 7 EA
2023 Vehicle Signal Sec (12 IN) LED (GRN) 35 EA
2024 Vehicle Signal Sec (12 IN) LED (YEL ARW) 7 EA
2025 Vehicle Signal Sec (12 IN) LED (YEL) 35 EA
2027 Vehicle Signal Sec (12 IN) LED (RED) 35 EA
2031 Traffic Signal Cable (Type "A")(14 AWG)(5 CONDR) 1,632 LF
2033 Traffic Signal Cable (Type "A")(14 AWG)(7 CONDR) 616 LF
2036 Traffic Signal Cable (Type "A")(14 AWG)(10 CONDR) 305 LF
2046 Traffic Signal Cable (Type "A")(14 AWG)(20 CONDR) 2,520 LF
2001 Pedestal Pole Assembly 4 EA
2001 Pedestrian Detector (Push Button)(2 IN) 20 EA

Enforcement Lamps (PELCO Part # SM­0286 or equal) 11 EA
SUBTOTAL PART VI

VII Eldorado Pkwy. ­ Street Lighting Improvements
701 2" Dove Grey Sch. 40 PVC St. Light Conduit 7,940 LF
702 2" Dove Grey Sch. 40 PVC St. Light Conduit By Bore 100 LF
703 4" Sch. 40 PVC Communications Conduit 10,725 LF
704 4" Sch. 40 PVC Communications Conduit By Bore 100 LF
705 Pullbox Type "D" 36 EA
706 Street Light Foundation ­ 30" Dia. Reinforced Concrete 49 EA
707 Valmont Twin Arm Street Light Pole DS30 58 EA

Unit Cost Total Cost Unit Cost Total Cost

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

215.00$ $11,180.00 210.00$ $10,920.00
255.00$ $39,270.00 250.00$ $38,500.00

4.10$ $3,321.00 4.00$ $3,240.00
14.00$ $12,390.00 13.85$ $12,257.25

8.90$ $2,136.00 8.60$ $2,064.00
9.10$ $8,372.00 8.90$ $8,188.00

19.00$ $16,815.00 18.50$ $16,372.50
1.34$ $281.40 1.30$ $273.00
0.77$ $1,632.40 0.75$ $1,590.00
0.72$ $4,118.40 0.70$ $4,004.00
0.36$ $651.60 0.35$ $633.50

460.00$ $10,580.00 450.00$ $10,350.00
1,420.00$ $4,260.00 1,400.00$ $4,200.00

17,200.00$ $51,600.00 16,780.00$ $50,340.00
77.00$ $2,156.00 75.00$ $2,100.00
97.00$ $679.00 95.00$ $665.00

235.00$ $1,645.00 230.00$ $1,610.00
250.00$ $8,750.00 245.00$ $8,575.00
230.00$ $1,610.00 225.00$ $1,575.00
255.00$ $8,925.00 250.00$ $8,750.00
222.00$ $7,770.00 215.00$ $7,525.00

0.96$ $1,566.72 0.95$ $1,550.40
1.26$ $776.16 1.25$ $770.00
4.10$ $1,250.50 3.95$ $1,204.75
4.20$ $10,584.00 4.10$ $10,332.00

1,250.00$ $5,000.00 1,220.00$ $4,880.00
245.00$ $4,900.00 240.00$ $4,800.00
155.00$ $1,705.00 150.00$ $1,650.00

$223,925.18 $218,919.40

4.10$ $32,554.00 4.00$ $31,760.00
14.10$ $1,410.00 13.85$ $1,385.00

6.20$ $66,495.00 6.10$ $65,422.50
19.00$ $1,900.00 18.50$ $1,850.00

520.00$ $18,720.00 505.00$ $18,180.00
715.00$ $35,035.00 695.00$ $34,055.00

1,810.00$ $104,980.00 1,780.00$ $103,240.00
WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
708 Install Luminaire (KIM Lighting #2B/AR3/250MH480/BL­P/HSF) 116 EA
709 AWG #4 Cable 10,380 LF
710 AWG #6 Cable 3,355 LF
711 AWG #8 Cable 8,008 LF
712 AWG #12 Cable 1,015 LF
713 Remove & Salvage Existing Street Light Pole & Luminaire 16 EA
714 Bridge Lighting (Poles & Luminaires) 1 LS
715 Electric Service & Lighting Controller 2 EA

SUBTOTAL PART VII

VIII Frisco Street ­ Paving, Pavement Marking, Traffic & Erosion Control
801 Unclassified Excavation 3,958 CY
802 Controlled Density Fill 718 CY
803 Right­of­way Preparation 14.8 STA
804 Remove Existing Guard Rail / Barricade 40 LF
805 Remove Existing Fence (Barbed Wire) 125 LF
806 Remove Existing Rock Riprap 16 SY
807 12" Lime Stabilized Subgrade (90 lbs/SY) 7,551 SY
808 Hydrated Lime 339.7 TON
809 30" Moisture Treated Subgrade 4,970 SY
810 60" Moisture Treated Subgrade 2,581 SY
811 6" ­ 3,500 P.S.I. Reinforced Concrete Street Pavement 1,021 SY
812 8" ­ 3,500 P.S.I. Reinforced Concrete Street Pavement 4,620 SY
813 6" Temporary Non­Reinforced Concrete Pavement 495 SY
814 8" ­ 3,500 P.S.I. Reinforced Concrete Drive Approach 265 SY
815 10 Mil Poly Sheet Protection 1,867 SY
816 Concrete Street Header 110 LF
817 4" Thick Concrete Sidewalk 804 SY
818 Barrier Free Handicap Ramp 8 EA
819 6" Topsoil & Hydromulch Seed Medians, Parkways & Slopes 5,252 SY
820 Dead End Barricade 106 LF
821 5­Strand Barbed Wire Fence 125 LF
822 Double 4" Yellow Continuous Stripe 1,228 LF
823 8" White Continuous Stripe 425 LF
824 12" Yellow Continuous Stripe 40 LF
825 12" White Continuous Stripe 360 LF
826 4" White Edge Line 645 LF
827 4" Yellow Left Turn "Puppy Tracks" 17 EA
828 4" Type II­C­R Pavement Markers 92 EA

Unit Cost Total Cost Unit Cost Total Cost

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

630.00$ $73,080.00 620.00$ $71,920.00
1.33$ $13,805.40 1.30$ $13,494.00
0.98$ $3,287.90 0.95$ $3,187.25
0.72$ $5,765.76 0.70$ $5,605.60
0.35$ $355.25 0.35$ $355.25

250.00$ $4,000.00 245.00$ $3,920.00
66,500.00$ $66,500.00 65,400.00$ $65,400.00

4,700.00$ $9,400.00 4,600.00$ $9,200.00
$437,288.31 $428,974.60

5.30$ $20,977.40 4.50$ $17,811.00
2.25$ $1,615.50 4.50$ $3,231.00

1,100.00$ $16,280.00 5,700.00$ $84,360.00
12.10$ $484.00 12.00$ $480.00

1.10$ $137.50 1.00$ $125.00
10.00$ $160.00 20.00$ $320.00

1.60$ $12,081.60 3.60$ $27,183.60
125.00$ $42,462.50 145.00$ $49,256.50

1.85$ $9,194.50 6.30$ $31,311.00
3.70$ $9,549.70 7.30$ $18,841.30

35.00$ $35,735.00 30.40$ $31,038.40
32.00$ $147,840.00 27.00$ $124,740.00
34.00$ $16,830.00 35.00$ $17,325.00
50.00$ $13,250.00 40.00$ $10,600.00

0.60$ $1,120.20 1.50$ $2,800.50
5.50$ $605.00 10.00$ $1,100.00

37.50$ $30,150.00 35.00$ $28,140.00
1,050.00$ $8,400.00 900.00$ $7,200.00

1.75$ $9,191.00 1.25$ $6,565.00
57.00$ $6,042.00 56.00$ $5,936.00

9.00$ $1,125.00 10.00$ $1,250.00
1.85$ $2,271.80 1.80$ $2,210.40
1.40$ $595.00 1.35$ $573.75
2.30$ $92.00 2.25$ $90.00
2.30$ $828.00 2.25$ $810.00
4.60$ $2,967.00 4.50$ $2,902.50
4.10$ $69.70 4.00$ $68.00
3.00$ $276.00 2.95$ $271.40

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
829 4" Yellow Type II­A­A Pavement Markers 50 EA
830 24" Thermoplastic Stop Bar 88 LF
831 Thermoplastic Left Turn Arrow 17 EA
832 Thermoplastic Right Turn Only Arrow 12 EA
833 Thermoplastic "ONLY" Word 12 EA
834 Stop Sign R1­1 2 EA
835 Speed Limit Sign R2­1 3 EA
836 Right Turn Only Sign R3­5R 1 EA
837 Right Lane Must Turn Right Sign R3­7R 1 EA
838 Keep Right Sign R4­7 1 EA
839 Reverse Curve Ahead Sign W1­4L 1 EA
840 Directional Sign W1­6L 1 EA
841 Directional Sign W1­6R 1 EA
842 Stop Sign Ahead Sign W3­1a 1 EA
843 Divided Road Sign W6­1 1 EA
844 Two Way Traffic Sign W6­3 1 EA
845 Lane Ends Merge Left Sign W9­2L 1 EA
846 Advisory Speed Plaque W13­1 1 EA
847 Storm Water Pollution Prevention & Erosion Control 1 LS
848 Construction Phase Traffic Control 1 LS

SUBTOTAL PART VIII

IX Frisco Street ­ Storm Drainage Improvements
901 18" R.C.P. Storm Drain Pipe Class III 328 LF
902 21" R.C.P. Storm Drain Pipe Class III 41 LF
903 27" R.C.P. Storm Drain Pipe Class III 8 LF
904 48" R.C.P. Storm Drain Pipe Class III 9 LF
905 54" R.C.P. Storm Drain Pipe Class III 611 LF
906 10' Recessed Curb Inlet 2 EA
907 6'x6' Drop Inlet 1 EA
908 Type "M" Manhole 1 EA
909 Min. 8" Dia. Rock Rubble Riprap Grouted in Place 50 SY
910 Trench Safety 820 LF

SUBTOTAL PART IX

Unit Cost Total Cost Unit Cost Total Cost

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

3.00$ $150.00 2.95$ $147.50
4.60$ $404.80 4.50$ $396.00

87.00$ $1,479.00 85.00$ $1,445.00
87.00$ $1,044.00 85.00$ $1,020.00

127.00$ $1,524.00 125.00$ $1,500.00
380.00$ $760.00 365.00$ $730.00
380.00$ $1,140.00 365.00$ $1,095.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
395.00$ $395.00 385.00$ $385.00
395.00$ $395.00 385.00$ $385.00
395.00$ $395.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00
380.00$ $380.00 365.00$ $365.00

36.00$ $36.00 35.00$ $35.00
9,000.00$ $9,000.00 20,000.00$ $20,000.00
1,050.00$ $1,050.00 1,000.00$ $1,000.00

$410,763.20 $507,598.85

32.00$ $10,496.00 31.00$ $10,168.00
36.00$ $1,476.00 35.00$ $1,435.00
49.00$ $392.00 48.00$ $384.00

106.00$ $954.00 104.00$ $936.00
144.00$ $87,984.00 119.00$ $72,709.00

2,700.00$ $5,400.00 2,650.00$ $5,300.00
2,100.00$ $2,100.00 2,050.00$ $2,050.00
3,300.00$ $3,300.00 3,260.00$ $3,260.00

55.00$ $2,750.00 54.00$ $2,700.00
0.30$ $246.00 0.30$ $246.00

$115,098.00 $99,188.00

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
X Eldorado Pkwy. Water Improvements

1001 6" Water Main 6 LF
1002 12" Water Main 1,427 LF
1003 6" Gate Valve 4 EA
1004 12" Gate Valve 6 EA
1005 Make Dry Connection to Existing 12" Water Main 3 EA
1006 Fire Hydrant Assembly 4 EA
1007 Adjust Existing Fire Hydrant to Finished Grade 1 EA
1008 Adjust Existing Water Valve to Finished Grade 3 EA
1009 Cast Iron Fittings 3.0 TON
1010 18" Water Main Steel Encasement 213 LF
1011 Trench Safety 1,427 LF

SUBTOTAL PART X

TOTAL PART I
TOTAL PART II
TOTAL PART III
TOTAL PART IV
TOTAL PART V
TOTAL PART VI
TOTAL PART VII
TOTAL PART VIII
TOTAL PART IX
TOTAL PART X

TOTAL ELDORADO PARKWAY BID
TOTAL FRISCO STREET BID

TOTAL BID

Bid Bond
Addendum #1 Acknowledged
Addendum #2 Acknowledged
Addendum #3 Acknowledged
Addendum #4 Acknowledged

Unit Cost Total Cost Unit Cost Total Cost

Glenn Thurman, Inc.

972­556­2000

Weir Bros. Inc.
P.O. Box 541793

Dallas, Texas 75354
P.O. Box 850842

Mesquite, Texas 75185

24.50$ $147.00 23.60$ $141.60
27.50$ $39,242.50 26.60$ $37,958.20

660.00$ $2,640.00 640.00$ $2,560.00
1,850.00$ $11,100.00 1,810.00$ $10,860.00

975.00$ $2,925.00 950.00$ $2,850.00
2,750.00$ $11,000.00 2,690.00$ $10,760.00
1,100.00$ $1,100.00 1,080.00$ $1,080.00

410.00$ $1,230.00 400.00$ $1,200.00
4,100.00$ $12,300.00 4,000.00$ $12,000.00

72.00$ $15,336.00 70.00$ $14,910.00
0.22$ $313.94 0.20$ $285.40

$97,334.44 $94,605.20

$5,175,787.55 $5,610,621.80
$1,173,026.07 $1,142,001.60
$1,024,889.22 $924,881.20

$183,734.25 $179,550.25
$37,960.68 $37,121.80

$223,925.18 $218,919.40
$437,288.31 $428,974.60
$410,763.20 $507,598.85
$115,098.00 $99,188.00

$97,334.44 $94,605.20

$8,256,611.26 $8,542,070.65
$623,195.64 $701,392.05

$8,879,806.90 $9,243,462.70

Yes Yes
Yes Yes
Yes Yes
Yes Yes
No Yes

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
I Eldorado Pkwy. ­ Paving, Pavement Marking, Traffic & Erosion Control

101 Unclassified Excavation 35,112 CY
102 Controlled Density Fill 22,169 CY
103 Right­of­way Preparation 142.8 STA
104 Remove Existing Guard Rail / Barricade 985 LF
105 Rem. Exist. Fence (Barbed Wire / Stockade / Wd Rail) 7,819 LF
106 Remove Existing 18" to 24" RCP 60 LF
107 Remove Existing 27" to 39" RCP 91 LF
108 Remove Existing 54" RCP 96 LF
109 Remove Existing Storm Drain Headwall 4 EA
110 Remove Existing Parallel Headwall 1 EA
111 Remove Existing Grate Inlet 1 EA
112 Remove Existing 5'x5' Drop Inlet 4 EA
113 Plug & Abandon Existing Storm Drain 3 EA
114 Remove Existing Concrete Riprap 90 SY
115 Remove Existing Median Cap 88 EA
116 Remove Existing Concrete Street / Drive Pavement 7,044 SY
117 Sawcut & Remove Existing Curb 10,838 LF
118 Remove Existing Concrete Sidewalk 88 SY
119 8" Lime Stabilized Subgrade (42 lbs/SY) 25,518 SY
120 12" Lime Stabilized Subgrade (90 lbs/SY) 68,655 SY
121 Hydrated Lime 3,625.0 TON
122 66" Moisture Treated Subgrade 68,655 SY
123 6" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 199 SY
124 7" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 4,261 SY
125 8" ­ 3,500 P.S.I. Reinforced Conc. Street Pavement 76,077 SY
126 6" Type "D" HMAC Transition Pavement 1,180 SY
127 6" Reinforced Concrete Drive Approach 604 SY
128 6" Thick Min 3/4" Gravel Drive Approach 60 SY
129 10 Mil Poly Sheet Protection 15,616 SY
130 Concrete Street Header 170 LF
131 6" Concrete Curb & Gutter 811 LF
132 6" Rolled Asphalt Curb 320 LF
133 Concrete Median Pavers 845 SY
134 6' or 8' Wide 4" Thick Concrete Sidewalk 1,262 SY
135 Barrier Free Handicap Ramp 22 EA
136 6" Topsoil & Hydromulch Seed Medians, Pkwys & Slopes 58,240 SY
137 Metal Beam Guard Fence 1,066 LF

Unit Cost Total Cost Unit Cost Total Cost

6.00$ $210,672.00 7.30$ $256,317.60
6.00$ $133,014.00 3.00$ $66,507.00

4,700.00$ $671,160.00 3,100.00$ $442,680.00
10.00$ $9,850.00 3.00$ $2,955.00

3.00$ $23,457.00 1.00$ $7,819.00
50.00$ $3,000.00 11.00$ $660.00
50.00$ $4,550.00 11.00$ $1,001.00
50.00$ $4,800.00 11.00$ $1,056.00

2,000.00$ $8,000.00 825.00$ $3,300.00
6,000.00$ $6,000.00 825.00$ $825.00
2,000.00$ $2,000.00 330.00$ $330.00
2,000.00$ $8,000.00 330.00$ $1,320.00
4,600.00$ $13,800.00 600.00$ $1,800.00

25.00$ $2,250.00 8.00$ $720.00
30.00$ $2,640.00 8.00$ $704.00

8.00$ $56,352.00 5.00$ $35,220.00
1.50$ $16,257.00 3.00$ $32,514.00

25.00$ $2,200.00 8.00$ $704.00
2.00$ $51,036.00 3.00$ $76,554.00
2.00$ $137,310.00 4.00$ $274,620.00

145.00$ $525,625.00 134.00$ $485,750.00
7.00$ $480,585.00 5.00$ $343,275.00

100.00$ $19,900.00 48.00$ $9,552.00
35.00$ $149,135.00 40.00$ $170,440.00
30.35$ $2,308,936.95 43.00$ $3,271,311.00
34.45$ $40,651.00 35.00$ $41,300.00
50.00$ $30,200.00 42.00$ $25,368.00
30.00$ $1,800.00 26.00$ $1,560.00

2.00$ $31,232.00 1.50$ $23,424.00
40.00$ $6,800.00 12.00$ $2,040.00
15.00$ $12,165.00 17.00$ $13,787.00

9.10$ $2,912.00 9.00$ $2,880.00
80.00$ $67,600.00 80.00$ $67,600.00
45.00$ $56,790.00 42.00$ $53,004.00

1,500.00$ $33,000.00 1,200.00$ $26,400.00
1.00$ $58,240.00 2.00$ $116,480.00

22.00$ $23,452.00 15.75$ $16,789.50

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
138 Metal Beam Guard Fence Transition 6 EA
139 25' Terminal Anchor Section (TAS) 2 EA
140 50' Single Guardrail Terminal SGT (7)­03A 4 EA
141 Terminal Connector 6 EA
142 Dead End Barricade 98 LF
143 5­Strand Barbed Wire Fence 6,744 LF
144 Wood Fence 67 LF
145 16' Type 2 Gate 4 EA
146 Remove, Salvage & Re­install Rail Fence 316 LF
147 2" Sch. 40 PVC Irrigation Conduit 2,102 LF
148 4" Sch. 40 PVC Irrigation Conduit 2,102 LF
149 Remove Existing Traffic Buttons 1 LS
150 Remove Existing Thermoplastic Striping 1 LS
151 4" Type II­C­R Pavement Markers 1,681 EA
152 4" Yellow Type II­A­A Pavement Markers 29 EA
153 Dbl. 4" Wide Thermoplastic Continuous Yellow Stripe 1,112 LF
154 4" Wide Thermoplastic Continuous White Stripe 2,329 LF
155 4" Wide Thermoplastic Continuous Yellow Stripe 302 LF
156 12" Wide Thermoplastic Continuous White Stripe 1,366 LF
157 24" Thermoplastic Stop Bar 671 LF
158 4" x 2' Thermo. White Broken Stripe "Puppy Tracks" 29 EA
159 4" Wide x 10' Long Thermoplastic White Broken Stripe 11,170 LF
160 8" Wide Thermoplastic Continuous Stripe 5,231 LF
161 Yield Line 15 LF
162 Thermoplastic Crosswalk (12" White Line) 2,619 LF
163 Thermoplastic Left Turn Only Arrow 17 EA
164 Thermoplastic Right Turn Only Arrow 12 EA
165 Thermoplastic Through Only Arrow 5 EA
166 Thermoplastic Through & Left Turn Only Arrow 2 EA
167 Thermoplastic Word "ONLY" 12 EA
168 Stop Sign R1­1 1 EA
169 Yield Sign R1­2 1 EA
170 Speed Limit Sign R2­1 19 EA
171 Keep Right Sign R4­7 27 EA
172 Right Turn Only Sign R3­5R 5 EA
173 Left Turn Only Sign R3­5L 1 EA
174 Right Lane Must Turn Right Sign R3­7R 1 EA
175 Supplemental Plaque R3­5B 1 EA
176 Supplemental Distance Plaque 1 EA

Unit Cost Total Cost Unit Cost Total Cost

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

725.00$ $4,350.00 945.00$ $5,670.00
850.00$ $1,700.00 494.00$ $988.00

3,250.00$ $13,000.00 2,200.00$ $8,800.00
150.00$ $900.00 5.25$ $31.50

56.00$ $5,488.00 7.35$ $720.30
4.00$ $26,976.00 3.70$ $24,952.80

12.00$ $804.00 19.00$ $1,273.00
1,500.00$ $6,000.00 1,260.00$ $5,040.00

20.00$ $6,320.00 19.00$ $6,004.00
2.00$ $4,204.00 5.25$ $11,035.50
4.00$ $8,408.00 7.35$ $15,449.70

5,227.00$ $5,227.00 370.00$ $370.00
2,200.00$ $2,200.00 1,050.00$ $1,050.00

2.95$ $4,958.95 4.73$ $7,951.13
2.95$ $85.55 4.73$ $137.17
1.80$ $2,001.60 1.42$ $1,579.04
0.90$ $2,096.10 0.63$ $1,467.27
0.90$ $271.80 1.05$ $317.10
2.25$ $3,073.50 6.30$ $8,605.80
4.50$ $3,019.50 9.45$ $6,340.95
4.00$ $116.00 2.10$ $60.90
1.00$ $11,170.00 0.63$ $7,037.10
1.35$ $7,061.85 1.58$ $8,264.98

20.00$ $300.00 21.00$ $315.00
2.25$ $5,892.75 6.30$ $16,499.70

85.00$ $1,445.00 204.75$ $3,480.75
85.00$ $1,020.00 204.75$ $2,457.00
85.00$ $425.00 204.75$ $1,023.75

170.00$ $340.00 288.75$ $577.50
125.00$ $1,500.00 288.75$ $3,465.00
365.00$ $365.00 370.00$ $370.00
365.00$ $365.00 370.00$ $370.00
365.00$ $6,935.00 370.00$ $7,030.00
365.00$ $9,855.00 370.00$ $9,990.00
365.00$ $1,825.00 370.00$ $1,850.00
365.00$ $365.00 370.00$ $370.00
365.00$ $365.00 370.00$ $370.00

35.00$ $35.00 315.00$ $315.00
35.00$ $35.00 315.00$ $315.00

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
177 Street Name Sign D3 1 EA
178 Lane Ends Merge Right Sign W9­2R 1 EA
179 Lane Ends Merge Left Sign W9­2L 1 EA
180 Thru Traffic Merge Left Sign W4­1L 1 EA
181 Watch for Ice on Bridge Sign W19­2 (Folding) 3 EA
182 Directional Sign W1­9R 1 EA
183 Directional Sign W1­9L 1 EA
184 Signal Ahead Sign W3­3 6 EA
185 Remove & Replace Existing Speed Limit Sign R2­1 3 EA
186 Remove & Replace Signal Ahead Sign 1 EA
187 Remove & Replace Watch For Ice on Bridge Sign 1 EA
188 Remove & Replace Left Curve Sign W1­1L 1 EA
189 Remove & Replace Sports Complex Sign 1 EA
190 Remove Existing Sign 21 EA
191 Temp. 6" 3,600 psi Non­Reinforced Concrete Pvmt 1,393 SY
192 Temp 2" Type "D" HMAC Pvmt. on 6" Comp. Subgrade 1,315 SY
193 Curlex Erosion Control Blanket 11,444 SY
194 Storm Water Pollution Prevention & Erosion Control 1 LS
195 Construction Phase Traffic Control 1 LS
196 Temporary Livestock Fence 1,650 LF

SUBTOTAL PART I

II Eldorado Pkwy. ­ Bridge Improvements
201 Unclassified Excavation 822 CY
202 Controlled Density Fill 12 CY
203 6" Topsoil & Hydromulch Seed Medians, Pkwys & Slopes 500 SY
204 18" Diameter Drilled Shafts 262 LF
205 30" Diameter Drilled Shafts 524 LF
206 42" Diameter Drilled Shafts 570 LF
207 Abutment Concrete (Class "C") 59.8 CY
208 Bent Concrete (Class "C") 125.0 CY
209 Reinforced Concrete Slab (Class "S") 20,200 SF
210 Prestress Concrete Beam (Type "C") 2,788.3 LF
211 Riprap Concrete RR9 (Class "B") 1,954 SY
212 Combination Railing 424.0 LF
213 Traffic Railing 447.3 LF
214 Pedestrian Railing 424.0 LF
215 Sealed Expansion Joint SEJ­A (4") 118.8 LF
216 Concrete Surface Treatment 1,789.3 SY

Unit Cost Total Cost Unit Cost Total Cost

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

250.00$ $250.00 370.00$ $370.00
365.00$ $365.00 370.00$ $370.00
365.00$ $365.00 370.00$ $370.00
365.00$ $365.00 370.00$ $370.00
425.00$ $1,275.00 370.00$ $1,110.00
365.00$ $365.00 370.00$ $370.00
365.00$ $365.00 379.00$ $379.00
365.00$ $2,190.00 370.00$ $2,220.00
365.00$ $1,095.00 315.00$ $945.00
365.00$ $365.00 315.00$ $315.00
365.00$ $365.00 315.00$ $315.00
365.00$ $365.00 315.00$ $315.00
365.00$ $365.00 315.00$ $315.00
100.00$ $2,100.00 21.00$ $441.00

30.00$ $41,790.00 34.00$ $47,362.00
13.90$ $18,278.50 14.00$ $18,410.00

1.25$ $14,305.00 1.10$ $12,588.40
25,000.00$ $25,000.00 70,000.00$ $70,000.00

150,000.00$ $150,000.00 50,000.00$ $50,000.00
4.00$ $6,600.00 3.50$ $5,775.00

$5,632,040.05 $6,262,852.44

7.00$ $5,754.00 10.00$ $8,220.00
100.00$ $1,200.00 15.00$ $180.00

2.50$ $1,250.00 2.50$ $1,250.00
70.00$ $18,340.00 334.00$ $87,508.00

125.00$ $65,500.00 96.00$ $50,304.00
180.00$ $102,600.00 135.00$ $76,950.00

1,000.00$ $59,800.00 1,200.00$ $71,760.00
1,200.00$ $150,000.00 1,100.00$ $137,500.00

14.00$ $282,800.00 20.00$ $404,000.00
100.00$ $278,830.00 90.00$ $250,947.00

40.00$ $78,160.00 43.00$ $84,022.00
125.00$ $53,000.00 93.00$ $39,432.00
125.00$ $55,912.50 91.00$ $40,704.30
173.22$ $73,445.28 163.00$ $69,112.00
150.00$ $17,820.00 143.00$ $16,988.40

3.00$ $5,367.90 1.00$ $1,789.30
WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
217 Reinforced Concrete Approach Slab (Class "C") 78.9 CY
218 Deck Drains 10 EA

SUBTOTAL PART II

III Eldorado Pkwy. ­ Storm Drainage Improvements
301 Unclassified Excavation 82 CY
302 6" Topsoil & Hydromulch Seed Disturbed Areas 2,000 SY
303 18" R.C.P. Storm Drain Pipe Class III 1,288 LF
304 21" R.C.P. Storm Drain Pipe Class III 918 LF
305 24" R.C.P. Storm Drain Pipe Class III 424 LF
306 27" R.C.P. Storm Drain Pipe Class III 67 LF
307 30" R.C.P. Storm Drain Pipe Class III 159 LF
308 36" R.C.P. Storm Drain Pipe Class III 64 LF
309 42" R.C.P. Storm Drain Pipe Class IV 52 LF
310 48" R.C.P. Storm Drain Pipe Class III 521 LF
311 54" R.C.P. Storm Drain Pipe Class III 853 LF
312 54" R.C.P. Storm Drain Pipe Class IV 210 LF
313 60" R.C.P. Storm Drain Pipe Class III 1,040 LF
314 6'x4' Box Culvert (Prov. & Installed by Contractor) 1,131 LF
315 6'x6' Box Culvert 102 LF
316 8'x4' Box Culvert 14 LF
317 8' Recessed Curb Inlet 2 EA
318 10' Recessed Curb Inlet 28 EA
319 12' Recessed Curb Inlet 4 EA
320 4'x4' Drop Inlet 5 EA
321 6'x5' Drop Inlet 2 EA
322 Type "M" Manhole 2 EA
323 Type 1 Junction Box 6 EA
324 Type 1­C Manhole 6 EA
325 Storm Drain Access Manhole 1 EA
326 Storm Drain Junction Box 1 EA
327 30° Skew 4:1 FW­S Hdwl incl. Velocity Dissipators 1 EA
328 36" SETP­PD Safety End Treatment 1 EA
329 24" 3:1 CH­FW­0 Headwall 1 EA
330 8'x4' Box Culvert 4:1 SW­0 Headwall 1 EA
331 Min. 12" Dia. Rock Rubble Riprap Grouted in Place 131 SY
332 Trench Safety 6,502 LF
333 6'x4' Box Culvert (Prov. by City/Installed by Contractor) 477 LF

SUBTOTAL PART III

Unit Cost Total Cost Unit Cost Total Cost

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

500.00$ $39,450.00 375.00$ $29,587.50
800.00$ $8,000.00 290.00$ $2,900.00

$1,297,229.68 $1,373,154.50

20.00$ $1,640.00 12.00$ $984.00
2.00$ $4,000.00 2.50$ $5,000.00

50.00$ $64,400.00 47.00$ $60,536.00
60.00$ $55,080.00 48.00$ $44,064.00
70.00$ $29,680.00 45.00$ $19,080.00
80.00$ $5,360.00 53.00$ $3,551.00
90.00$ $14,310.00 63.00$ $10,017.00

125.00$ $8,000.00 96.00$ $6,144.00
135.00$ $7,020.00 109.00$ $5,668.00
170.00$ $88,570.00 127.00$ $66,167.00
200.00$ $170,600.00 152.00$ $129,656.00
245.00$ $51,450.00 206.00$ $43,260.00
285.00$ $296,400.00 233.00$ $242,320.00
260.00$ $294,060.00 208.00$ $235,248.00
290.00$ $29,580.00 235.00$ $23,970.00

1,000.00$ $14,000.00 336.00$ $4,704.00
3,000.00$ $6,000.00 3,000.00$ $6,000.00
4,000.00$ $112,000.00 3,500.00$ $98,000.00
5,000.00$ $20,000.00 3,600.00$ $14,400.00
3,000.00$ $15,000.00 2,900.00$ $14,500.00
4,500.00$ $9,000.00 4,500.00$ $9,000.00
5,500.00$ $11,000.00 4,000.00$ $8,000.00
4,500.00$ $27,000.00 3,900.00$ $23,400.00
4,500.00$ $27,000.00 2,200.00$ $13,200.00
5,500.00$ $5,500.00 2,400.00$ $2,400.00

18,000.00$ $18,000.00 18,000.00$ $18,000.00
14,000.00$ $14,000.00 17,000.00$ $17,000.00

6,000.00$ $6,000.00 2,400.00$ $2,400.00
6,000.00$ $6,000.00 2,000.00$ $2,000.00

14,000.00$ $14,000.00 ­$ $0.00
100.00$ $13,100.00 57.00$ $7,467.00

2.00$ $13,004.00 0.50$ $3,251.00
100.00$ $47,700.00 75.00$ $35,775.00

$1,498,454.00 $1,175,162.00
WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit

IV Eldorado Pkwy. ­ Water Improvements
401 6" Water Main 27 LF
402 12" Water Main 597 LF
403 12" Water Main by Bore incl. 18" Steel Encasement 72 LF
404 20" Water Main 53 LF
405 18" Water Main Steel Encasement (by open cut) 109 LF
406 12" Gate Valve 3 EA
407 Make Dry Connection to Existing 12" Water Main 4 EA
408 Make Dry Connection to Existing 20" Water Main 2 EA
409 20"x6" Tapping Sleeve & Valve 3 EA
410 20"x12" Tapping Sleeve & Valve 1 EA
411 48"x6" Tapping Sleeve & Valve 1 EA
412 Remove, Salvage & Re­install Existing F.H. 5 EA
413 Adjust Existing Fire Hydrant to Finished Grade 3 EA
414 Adjust Existing Water Valve to Finished Grade 23 EA
415 Adjust Existing Water M.H. to Finished Grade 3 EA
416 Adjust Air Release Valve to Finished Grade 1 EA
417 Relocate Existing Water Meter & Reconnect Service 2 EA
418 Cast Iron Fittings 3.1 TON
419 12" Water Line Lowering 3 EA
420 Concrete Encase 20" Water Line 30 LF
421 Concrete Encase 30" Water Line 15 LF
422 Trench Safety 677 LF

SUBTOTAL PART IV

V Eldorado Pkwy. ­ Sanitary Sewer Improvements
501 12" PVC Sanitary Sewer 228 LF
502 12" PVC Pressure Class AWWA C­900 Sanitary Sewer 40 LF
503 4' Diameter Sanitary Sewer Manhole to 8' Depth 1 EA
504 Extra Depth Manhole 6.0 VF
505 18" Sanitary Sewer Steel Encasement 240 LF
506 Adjust Existing S.S.M.H. to Finished Grade 4 EA
507 Concrete Encase 12" Sanitary Sewer 10 LF
508 Trench Safety 268 LF

SUBTOTAL PART V

Unit Cost Total Cost Unit Cost Total Cost

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

50.00$ $1,350.00 38.00$ $1,026.00
37.00$ $22,089.00 40.00$ $23,880.00

225.00$ $16,200.00 280.00$ $20,160.00
100.00$ $5,300.00 96.00$ $5,088.00
112.85$ $12,300.65 83.00$ $9,047.00

1,850.00$ $5,550.00 2,000.00$ $6,000.00
750.00$ $3,000.00 1,100.00$ $4,400.00

2,100.00$ $4,200.00 2,000.00$ $4,000.00
3,350.00$ $10,050.00 4,500.00$ $13,500.00
5,230.00$ $5,230.00 6,100.00$ $6,100.00
5,400.00$ $5,400.00 3,000.00$ $3,000.00

850.00$ $4,250.00 500.00$ $2,500.00
500.00$ $1,500.00 700.00$ $2,100.00

75.00$ $1,725.00 225.00$ $5,175.00
575.00$ $1,725.00 250.00$ $750.00

4,375.00$ $4,375.00 3,500.00$ $3,500.00
1,250.00$ $2,500.00 1,700.00$ $3,400.00
3,600.00$ $11,160.00 4,500.00$ $13,950.00
3,200.00$ $9,600.00 5,500.00$ $16,500.00

20.00$ $600.00 32.00$ $960.00
35.00$ $525.00 47.00$ $705.00

1.00$ $677.00 0.50$ $338.50
$129,306.65 $146,079.50

37.00$ $8,436.00 42.00$ $9,576.00
45.00$ $1,800.00 48.00$ $1,920.00

2,300.00$ $2,300.00 2,100.00$ $2,100.00
200.00$ $1,200.00 90.00$ $540.00

90.00$ $21,600.00 53.00$ $12,720.00
500.00$ $2,000.00 460.00$ $1,840.00

25.00$ $250.00 39.00$ $390.00
1.00$ $268.00 0.50$ $134.00

$37,854.00 $29,220.00

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
VI Eldorado Pkwy. ­ Traffic Signal Improvements

2032 Drilled Shaft (Traffic Signal Pole ­ 36" Diameter) 52 LF
2034 Drilled Shaft (Traffic Signal Pole ­ 48" Diameter) 154 LF
2018 Conduit (Sch. 40 PVC) (2") (by Trench) 810 LF
2019 Conduit (Sch. 40 PVC) (2") (by Bore) 885 LF
2022 Conduit (Sch. 40 PVC) (3") (by Trench) 240 LF
2024 Conduit (Sch. 40 PVC) (4") (by Trench) 920 LF
2025 Conduit (Sch. 40 PVC) (4") (by Bore) 885 LF
2008 Elec. Conductor (No. 4) Insulated 210 LF
2009 Elec. Conductor (No. 6) Bare 2,120 LF
2012 Elec. Conductor (No. 8) Insulated 5,720 LF
2016 Elec. Conductor (No. 12) Insulated 1,810 LF
2012 Ground Box Type "C" (162911) w/Apron 23 EA
2164 Electric Serv. Type "D" 120/240 070 (NS) AL (E) PS (U) 3 EA
2002 Install Highway Traffic Signal (Isolated) 3 EA
2001 Back Plate (12 IN) (3 SEC) 28 EA
2003 Back Plate (12 IN) (5 SEC) 7 EA
2022 Vehicle Signal Sec (12 IN) LED (GRN ARW) 7 EA
2023 Vehicle Signal Sec (12 IN) LED (GRN) 35 EA
2024 Vehicle Signal Sec (12 IN) LED (YEL ARW) 7 EA
2025 Vehicle Signal Sec (12 IN) LED (YEL) 35 EA
2027 Vehicle Signal Sec (12 IN) LED (RED) 35 EA
2031 Traffic Signal Cable (Type "A")(14 AWG)(5 CONDR) 1,632 LF
2033 Traffic Signal Cable (Type "A")(14 AWG)(7 CONDR) 616 LF
2036 Traffic Signal Cable (Type "A")(14 AWG)(10 CONDR) 305 LF
2046 Traffic Signal Cable (Type "A")(14 AWG)(20 CONDR) 2,520 LF
2001 Pedestal Pole Assembly 4 EA
2001 Pedestrian Detector (Push Button)(2 IN) 20 EA

Enforcement Lamps (PELCO Part # SM­0286 or equal) 11 EA
SUBTOTAL PART VI

VII Eldorado Pkwy. ­ Street Lighting Improvements
701 2" Dove Grey Sch. 40 PVC St. Light Conduit 7,940 LF
702 2" Dove Grey Sch. 40 PVC St. Light Conduit By Bore 100 LF
703 4" Sch. 40 PVC Communications Conduit 10,725 LF
704 4" Sch. 40 PVC Communications Conduit By Bore 100 LF
705 Pullbox Type "D" 36 EA
706 Street Light Foundation ­ 30" Dia. Reinforced Concrete 49 EA
707 Valmont Twin Arm Street Light Pole DS30 58 EA

Unit Cost Total Cost Unit Cost Total Cost

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

210.00$ $10,920.00 160.00$ $8,320.00
250.00$ $38,500.00 270.00$ $41,580.00

4.00$ $3,240.00 4.50$ $3,645.00
13.85$ $12,257.25 14.00$ $12,390.00

8.60$ $2,064.00 5.00$ $1,200.00
8.90$ $8,188.00 6.00$ $5,520.00

18.50$ $16,372.50 18.00$ $15,930.00
1.30$ $273.00 1.20$ $252.00
0.75$ $1,590.00 0.80$ $1,696.00
0.70$ $4,004.00 0.90$ $5,148.00
0.35$ $633.50 0.60$ $1,086.00

450.00$ $10,350.00 700.00$ $16,100.00
1,400.00$ $4,200.00 4,100.00$ $12,300.00

16,780.00$ $50,340.00 6,000.00$ $18,000.00
75.00$ $2,100.00 100.00$ $2,800.00
95.00$ $665.00 120.00$ $840.00

230.00$ $1,610.00 200.00$ $1,400.00
245.00$ $8,575.00 200.00$ $7,000.00
225.00$ $1,575.00 200.00$ $1,400.00
250.00$ $8,750.00 200.00$ $7,000.00
215.00$ $7,525.00 200.00$ $7,000.00

0.95$ $1,550.40 0.90$ $1,468.80
1.25$ $770.00 1.00$ $616.00
3.95$ $1,204.75 1.50$ $457.50
4.10$ $10,332.00 3.20$ $8,064.00

1,220.00$ $4,880.00 1,200.00$ $4,800.00
240.00$ $4,800.00 300.00$ $6,000.00
150.00$ $1,650.00 250.00$ $2,750.00

$218,919.40 $194,763.30

4.00$ $31,760.00 4.50$ $35,730.00
13.85$ $1,385.00 14.00$ $1,400.00

6.10$ $65,422.50 12.00$ $128,700.00
16.50$ $1,650.00 20.00$ $2,000.00

505.00$ $18,180.00 700.00$ $25,200.00
695.00$ $34,055.00 720.00$ $35,280.00

1,780.00$ $103,240.00 2,000.00$ $116,000.00
WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
708 Install Luminaire (KIM Lighting #2B/AR3/250MH480/BL­P/HSF) 116 EA
709 AWG #4 Cable 10,380 LF
710 AWG #6 Cable 3,355 LF
711 AWG #8 Cable 8,008 LF
712 AWG #12 Cable 1,015 LF
713 Remove & Salvage Existing Street Light Pole & Luminaire 16 EA
714 Bridge Lighting (Poles & Luminaires) 1 LS
715 Electric Service & Lighting Controller 2 EA

SUBTOTAL PART VII

VIII Frisco Street ­ Paving, Pavement Marking, Traffic & Erosion Control
801 Unclassified Excavation 3,958 CY
802 Controlled Density Fill 718 CY
803 Right­of­way Preparation 14.8 STA
804 Remove Existing Guard Rail / Barricade 40 LF
805 Remove Existing Fence (Barbed Wire) 125 LF
806 Remove Existing Rock Riprap 16 SY
807 12" Lime Stabilized Subgrade (90 lbs/SY) 7,551 SY
808 Hydrated Lime 339.7 TON
809 30" Moisture Treated Subgrade 4,970 SY
810 60" Moisture Treated Subgrade 2,581 SY
811 6" ­ 3,500 P.S.I. Reinforced Concrete Street Pavement 1,021 SY
812 8" ­ 3,500 P.S.I. Reinforced Concrete Street Pavement 4,620 SY
813 6" Temporary Non­Reinforced Concrete Pavement 495 SY
814 8" ­ 3,500 P.S.I. Reinforced Concrete Drive Approach 265 SY
815 10 Mil Poly Sheet Protection 1,867 SY
816 Concrete Street Header 110 LF
817 4" Thick Concrete Sidewalk 804 SY
818 Barrier Free Handicap Ramp 8 EA
819 6" Topsoil & Hydromulch Seed Medians, Parkways & Slopes 5,252 SY
820 Dead End Barricade 106 LF
821 5­Strand Barbed Wire Fence 125 LF
822 Double 4" Yellow Continuous Stripe 1,228 LF
823 8" White Continuous Stripe 425 LF
824 12" Yellow Continuous Stripe 40 LF
825 12" White Continuous Stripe 360 LF
826 4" White Edge Line 645 LF
827 4" Yellow Left Turn "Puppy Tracks" 17 EA
828 4" Type II­C­R Pavement Markers 92 EA

Unit Cost Total Cost Unit Cost Total Cost

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

620.00$ $71,920.00 675.00$ $78,300.00
1.30$ $13,494.00 1.50$ $15,570.00
0.95$ $3,187.25 1.20$ $4,026.00
0.70$ $5,605.60 1.10$ $8,808.80
0.35$ $355.25 0.70$ $710.50

245.00$ $3,920.00 450.00$ $7,200.00
65,400.00$ $65,400.00 40,000.00$ $40,000.00

4,600.00$ $9,200.00 4,000.00$ $8,000.00
$428,774.60 $506,925.30

7.00$ $27,706.00 9.00$ $35,622.00
7.00$ $5,026.00 3.50$ $2,513.00

5,000.00$ $74,000.00 234.00$ $3,463.20
15.00$ $600.00 7.00$ $280.00
12.00$ $1,500.00 2.00$ $250.00
35.00$ $560.00 9.00$ $144.00

2.00$ $15,102.00 3.00$ $22,653.00
145.00$ $49,256.50 146.00$ $49,596.20

6.00$ $29,820.00 5.00$ $24,850.00
10.00$ $25,810.00 6.00$ $15,486.00
35.00$ $35,735.00 34.00$ $34,714.00
37.00$ $170,940.00 35.00$ $161,700.00
25.00$ $12,375.00 30.00$ $14,850.00
40.00$ $10,600.00 52.00$ $13,780.00

2.00$ $3,734.00 1.50$ $2,800.50
40.00$ $4,400.00 11.00$ $1,210.00
45.00$ $36,180.00 42.00$ $33,768.00

1,500.00$ $12,000.00 1,100.00$ $8,800.00
2.00$ $10,504.00 1.50$ $7,878.00

56.00$ $5,936.00 28.00$ $2,968.00
4.00$ $500.00 9.60$ $1,200.00
1.80$ $2,210.40 1.35$ $1,657.80
1.35$ $573.75 1.50$ $637.50
2.25$ $90.00 6.00$ $240.00
2.25$ $810.00 6.00$ $2,160.00
4.50$ $2,902.50 0.60$ $387.00
4.00$ $68.00 2.00$ $34.00
2.95$ $271.40 4.50$ $414.00

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
829 4" Yellow Type II­A­A Pavement Markers 50 EA
830 24" Thermoplastic Stop Bar 88 LF
831 Thermoplastic Left Turn Arrow 17 EA
832 Thermoplastic Right Turn Only Arrow 12 EA
833 Thermoplastic "ONLY" Word 12 EA
834 Stop Sign R1­1 2 EA
835 Speed Limit Sign R2­1 3 EA
836 Right Turn Only Sign R3­5R 1 EA
837 Right Lane Must Turn Right Sign R3­7R 1 EA
838 Keep Right Sign R4­7 1 EA
839 Reverse Curve Ahead Sign W1­4L 1 EA
840 Directional Sign W1­6L 1 EA
841 Directional Sign W1­6R 1 EA
842 Stop Sign Ahead Sign W3­1a 1 EA
843 Divided Road Sign W6­1 1 EA
844 Two Way Traffic Sign W6­3 1 EA
845 Lane Ends Merge Left Sign W9­2L 1 EA
846 Advisory Speed Plaque W13­1 1 EA
847 Storm Water Pollution Prevention & Erosion Control 1 LS
848 Construction Phase Traffic Control 1 LS

SUBTOTAL PART VIII

IX Frisco Street ­ Storm Drainage Improvements
901 18" R.C.P. Storm Drain Pipe Class III 328 LF
902 21" R.C.P. Storm Drain Pipe Class III 41 LF
903 27" R.C.P. Storm Drain Pipe Class III 8 LF
904 48" R.C.P. Storm Drain Pipe Class III 9 LF
905 54" R.C.P. Storm Drain Pipe Class III 611 LF
906 10' Recessed Curb Inlet 2 EA
907 6'x6' Drop Inlet 1 EA
908 Type "M" Manhole 1 EA
909 Min. 8" Dia. Rock Rubble Riprap Grouted in Place 50 SY
910 Trench Safety 820 LF

SUBTOTAL PART IX

Unit Cost Total Cost Unit Cost Total Cost

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

2.95$ $147.50 4.50$ $225.00
4.50$ $396.00 9.00$ $792.00

85.00$ $1,445.00 195.00$ $3,315.00
85.00$ $1,020.00 195.00$ $2,340.00

125.00$ $1,500.00 275.00$ $3,300.00
365.00$ $730.00 360.00$ $720.00
365.00$ $1,095.00 355.00$ $1,065.00
365.00$ $365.00 355.00$ $355.00
365.00$ $365.00 355.00$ $355.00
365.00$ $365.00 355.00$ $355.00
365.00$ $365.00 355.00$ $355.00
385.00$ $385.00 370.00$ $370.00
385.00$ $385.00 370.00$ $370.00
365.00$ $365.00 360.00$ $360.00
365.00$ $365.00 360.00$ $360.00
365.00$ $365.00 360.00$ $360.00
365.00$ $365.00 360.00$ $360.00

35.00$ $35.00 350.00$ $350.00
4,000.00$ $4,000.00 5,000.00$ $5,000.00

20,000.00$ $20,000.00 500.00$ $500.00
$573,269.05 $465,263.20

55.00$ $18,040.00 37.00$ $12,136.00
125.00$ $5,125.00 68.00$ $2,788.00
325.00$ $2,600.00 132.00$ $1,056.00
425.00$ $3,825.00 174.00$ $1,566.00
325.00$ $198,575.00 140.00$ $85,540.00

4,000.00$ $8,000.00 3,500.00$ $7,000.00
6,500.00$ $6,500.00 4,400.00$ $4,400.00
5,500.00$ $5,500.00 4,100.00$ $4,100.00

160.00$ $8,000.00 54.00$ $2,700.00
5.00$ $4,100.00 0.50$ $410.00

$260,265.00 $121,696.00

WA #05102
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Wier & Associates, Inc.
701 Highlander Blvd, Suite 300      Arlington, TX  76015
Metro 817/467­7700

March 26, 2009       Eldorado Parkway
WA# 05102              D.N.T. to Preston Road
                                & Frisco Street
                                 Newton Dr. to Eldorado Pkwy.

Description Quantity Unit
X Eldorado Pkwy. Water Improvements

1001 6" Water Main 6 LF
1002 12" Water Main 1,427 LF
1003 6" Gate Valve 4 EA
1004 12" Gate Valve 6 EA
1005 Make Dry Connection to Existing 12" Water Main 3 EA
1006 Fire Hydrant Assembly 4 EA
1007 Adjust Existing Fire Hydrant to Finished Grade 1 EA
1008 Adjust Existing Water Valve to Finished Grade 3 EA
1009 Cast Iron Fittings 3.0 TON
1010 18" Water Main Steel Encasement 213 LF
1011 Trench Safety 1,427 LF

SUBTOTAL PART X

TOTAL PART I
TOTAL PART II
TOTAL PART III
TOTAL PART IV
TOTAL PART V
TOTAL PART VI
TOTAL PART VII
TOTAL PART VIII
TOTAL PART IX
TOTAL PART X

TOTAL ELDORADO PARKWAY BID
TOTAL FRISCO STREET BID

TOTAL BID

Bid Bond
Addendum #1 Acknowledged
Addendum #2 Acknowledged
Addendum #3 Acknowledged
Addendum #4 Acknowledged

Unit Cost Total Cost Unit Cost Total Cost

B I D   T A B U L A T I O N

281­987­8787 972­606­2733

2100 N. Hwy. 360, Suite 106A
Grand Prairie, Texas 75050

W.W. Webber, LLC
14333 Chrisman Road
Houston, Texas 77039

Texas­Sterling Construction, Co.

33.00$ $198.00 650.00$ $3,900.00
29.00$ $41,383.00 37.00$ $52,799.00

700.00$ $2,800.00 725.00$ $2,900.00
1,650.00$ $9,900.00 1,800.00$ $10,800.00

850.00$ $2,550.00 1,200.00$ $3,600.00
2,150.00$ $8,600.00 2,200.00$ $8,800.00

500.00$ $500.00 690.00$ $690.00
50.00$ $150.00 270.00$ $810.00

4,100.00$ $12,300.00 4,400.00$ $13,200.00
90.00$ $19,170.00 58.00$ $12,354.00

1.00$ $1,427.00 0.50$ $713.50
$98,978.00 $110,566.50

$5,632,040.05 $6,262,852.44
$1,297,229.68 $1,373,154.50
$1,498,454.00 $1,175,162.00

$129,306.65 $146,079.50
$37,854.00 $29,220.00

$218,919.40 $194,763.30
$428,774.60 $506,925.30
$573,269.05 $465,263.20
$260,265.00 $121,696.00

$98,978.00 $110,566.50

$9,242,578.38 $9,688,157.04
$932,512.05 $697,525.70

$10,175,090.43 $10,385,682.74

Yes Yes
Yes Yes
Yes Yes
Yes Yes
Yes Yes

WA #05102
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